Contents

	Agreement P	age 1		Supply of Documents, Setting Out etc.	
	Recitals	2	2.8 2.9	Contract Documents Levels and setting out of the Works	
	Articles	5	2.10 2.11	Construction information Further drawings, details and instructions	
1 2	Contractor's obligations Contract Sum			Errors, Inconsistencies and Divergences	
3 4 5	Architect/Contract Administrator Quantity Surveyor Principal Designer		2.12 2.13	Bills of Quantities Instructions on errors, omissions and	
6 7	Principal Contractor Adjudication		2.14	inconsistencies Instructions – additions to Contract Sum,	
8 9	Arbitration Legal proceedings		2.15 2.16	exceptions Divergences from Statutory Requirements Emergency compliance with Statutory	
	Contract Particulars	8	2.10	Requirements	
	Attestation	18		Unfixed Materials and Goods – property, etc.	risk
	Conditions		2.17 2.18	Materials and goods – on site Materials and goods – off site	
Section 1	Definitions and Interpretation	25		Adjustment of Completion Date	
1.1	Definitions		2.19 2.20	Notice of delay – extensions Relevant Events	
	Interpretation		2.20		
1.2 1.3 1.4	Reference to clauses etc. Agreement etc. to be read as a whole Headings, references to persons,			Practical Completion, Lateness and Liquidated Damages	
1.5	legislation etc. Reckoning periods of days		2.21 2.22	Practical completion and certificates Certificate of non-completion	
1.6	Contracts (Rights of Third Parties) Ac 1999	t	2.23 2.24	Liquidated damages for non-completion Repayment of liquidated damages	
1.7 1.8	Notices and other communications Issue of Architect/Contract Administra	of Architect/Contract Administrator's		Partial Possession by Employer	
1.9 1.10	certificates Effect of Final Certificate Effect of certificates other than Final		2.25 2.26 2.27	Contractor's consent Practical completion date Defects etc. – Relevant Part	
1.11 1.12	Certificate Consents and approvals Applicable law		2.27 2.28 2.29	Insurance – Relevant Part Liquidated damages – Relevant Part	
Section 2	Carrying out the Works	33		Defects	
	Contractor's Obligations		2.30 2.31	Rectification Certificate of making good	
2.1 2.2	General obligations Materials, goods and workmanship			CDP Design Work	
2.3	Fees and charges		2.32 2.33	As-built Drawings Copyright and use	
	Possession		2.33	Design liabilities and limitation	
2.4 2.5 2.6	Date of Possession – progress Deferment of possession		Section 3	Control of the Works	42
2.6 2.7	Early use by Employer Work not forming part of the Contract			Access and Representatives	
			3.1 3.2	Access for Architect/Contract Administrator Person-in-charge	

42

3.3	Clerk of works	4.21	Final Certificate and final payment
3.4	Replacement of Architect/Contract Administrator or Quantity Surveyor	Section 5	Variations 54
	Sub-Contracting		General
o =		- 4	
3.5	Consent to sub-contracting	5.1	Definition of Variations
3.6 3.7	Conditions of sub-contracting Named Sub-Contractors	5.2	Valuation of Variations and provisional sum work
5.7	Named Sub-Contractors		The Valuation Rules
	Architect/Contract Administrator's		
	Instructions	5.3	Measurable Work
		5.4	Daywork
3.8	Compliance with instructions	5.5	Change of conditions for other work
3.9	Non-compliance with instructions	5.6	Additional provisions
3.10 3.11	Provisions empowering instructions	5.7	Contractor's Designed Portion – Valuation
3.12	Instructions requiring Variations Postponement of work	Section 6	Injury, Damage and Insurance 57
3.12	Instructions on Provisional Sums	Section 0	injury, Damage and insurance 37
3.14	Inspection – tests		Personal Injury and Property Damage
3.15	Work not in accordance with the Contract		
3.16	Instructions as to removal of work etc.	6.1	Contractor's liability – personal injury or death
3.17	Exclusion of persons from the Works	6.2	Contractor's liability – loss, injury or damage to
			property
3.18	CDM Regulations	6.3	Loss or damage to Existing Structures or their
Section 4	Payment 47	,	contents
	- ayment		Insurance against Personal Injury and
	Contract Sum and Adjustment		Property Damage
4.1	Work included in Contract Sum	6.4	Contractor's insurance of his liability
4.2	Adjustment only under the Conditions	6.5	Contractor's insurance of liability of Employer
4.3	Adjustment of Contract Sum	6.6	Excepted Risks
4.4	Fluctuations – Named Sub-Contractors		
	Taxes		Insurance of the Works and Existing Structures
4.5	VAT	6.7	Insurance Options and period
4.6	Construction Industry Scheme (CIS)	6.8	Related definitions
		6.9	Sub-contractors – Specified Perils cover under
	Payments, Certificates and Notices –	0.40	Works Insurance Policies
	general provisions	6.10	Terrorism Cover – policy extensions and
4.7	Advance payment	6.11	premiums Terrorism Cover – non-availability – Employer's
4.8	Interim payments – due dates and	0.11	options
	certificates	6.12	Evidence of insurance
4.9	Interim payments – calculation of sums due		Loss or damage – insurance claims and
4.10	Listed Items		reinstatement
4.11	Contractor's Payment Applications and	6.14	Loss or damage to Existing Structures - right of
	Payment Notices		termination
4.12	Interim and final payments – final date and		
4 4 2	amount		Joint Fire Code – compliance
4.13	Pay Less Notices and other general provisions	6.15	Application of clauses
4.14	Contractor's right of suspension	6.16	Compliance with Joint Fire Code
7.17	Contractor 3 right of Suspension	6.17	Breach of Joint Fire Code – Remedial Measures
	Loss and Expense	6.18	Joint Fire Code – amendments/revisions
4.15	Matters materially affecting regular		CDP Professional Indemnity Insurance
	progress		-
4.16	Notification and ascertainment	6.19	Obligation to insure
4.17	Relevant Matters	6.20	Increased cost and non-availability
4.18	Amounts ascertained – addition to Contract		Assignment Defermence Pards and
4.19	Sum Reservation of Contractor's rights and	Section 7	Assignment, Performance Bonds and Guarantees and Collateral Warranties 65
r. 10	remedies		
		7.1	Assignment
	Final Adjustment and Final Payment		-
4.00	Fig L	7.2	Performance Bonds and Guarantees
4.20	Final adjustment		

Collateral Warranties

7.3 7.4 7.5 7.6 7.7 7.8	Rights Particulars Notices Execution of Collateral Warranties Contractor's Warranties – Purchasers ar Tenants Contractor's Warranty – Funder Sub-Contractors' Warranties	nd
Section 8	Termination	67
	General	
8.1 8.2 8.3	Meaning of insolvency Notices under section 8 Other rights, reinstatement	
	Termination by Employer	
8.4 8.5 8.6 8.7	Default by Contractor Insolvency of Contractor Corruption and regulation 73(1)(b) of the PC Regulations Consequences of termination under clauses 8.4 to 8.6	
8.8	Employer's decision not to complete the Works	
	Termination by Contractor	
8.9 8.10	Default by Employer Insolvency of Employer	
8.11	Termination by either Party and regulations 73(1)(a) and 73(1)(c) of the PC Regulations	9
8.12	Consequences of Termination under clauses 8.9 to 8.11, etc.	
Section 9	Settlement of Disputes	73
9.1	Mediation	
9.2	Adjudication	
	Arbitration	
9.3 9.4 9.5 9.6 9.7 9.8	Conduct of arbitration Notice of reference to arbitration Powers of Arbitrator Effect of award Appeal – questions of law Arbitration Act 1996	
	Schedules	
Schedule 1	Insurance Options	75

Insurance Option C (Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)

Schedule 2 Named Sub-Contractors				
Schedule 3 Forms of Bonds				
Part 1:Advance Payment BondPart 2:Bond in respect of payment for off-site materia and/or goods				
Schedule 4	Fluctuations – Contribution, levy and tax fluctuations	87		
Schedule 5	Supplemental Provisions	91		
Schedule 6	Design Submission Procedure	94		

Insurance Option A

Works by the Contractor)

Works by the Employer)

(New Buildings - All Risks Insurance of the

Insurance Option B (New Buildings – All Risks Insurance of the