

# Contents

	<b>Conditions</b>	<i>Page 1</i>	2.18	<b>Collateral Warranties – particulars and notices</b>	
<b>Section 1</b>	<b>Definitions and Interpretation</b>	<b>1</b>		<b>Sub-Contractor's Design</b>	
1.1	<b>Definitions</b>		2.19	As-built Drawings	
	<b>Interpretation</b>		2.20	Copyright and use	
			2.21	Design liabilities and limitation	
1.2	Reference to clauses etc.				
1.3	Sub-Contract to be read as a whole				
1.4	Headings, references to persons, legislation etc.				
1.5	Reckoning periods of days				
1.6	Contracts (Rights of Third Parties) Act 1999				
1.7	Notices and other communications				
1.8	Effect of Final Payment Notice				
1.9	Consents and approvals				
1.10	Applicable law				
<b>Section 2</b>	<b>Carrying out the Sub-Contract Works</b>	<b>9</b>	<b>Section 3</b>	<b>Control of the Sub-Contract Works</b>	<b>17</b>
	<b>Sub-Contractor's Obligations</b>			<b>Assignment and Sub-Contracting</b>	
2.1	General obligations		3.1	Non-Assignment	
2.2	Time of commencement and completion		3.2	Consent to sub-contracting	
2.3	Materials, goods and workmanship		3.3	Conditions of sub-contracting	
2.4	Compliance with the Main Contract and indemnity			<b>Contractor's Directions</b>	
	<b>Supply of Documents, Setting Out etc.</b>		3.4	Power to issue directions	
2.5	Construction information and directions		3.5	Compliance with directions	
2.6	Time of supply		3.6	Non-compliance with directions	
	<b>Errors, Inconsistencies and Divergences</b>		3.7	Person-in-charge	
2.7	Bills of Quantities		3.8	Access for Contractor and Architect/Contract Administrator	
2.8	Directions on errors, omissions and inconsistencies			<b>Opening Up and Remedial Measures</b>	
2.9	Directions – additions to Final Sub-Contract Sum, exceptions		3.9	Inspection – tests	
2.10	Divergences from Statutory Requirements		3.10	Work not in accordance with the Sub-Contract	
2.11	<b>Unfixed Materials and Goods</b>		3.11	Directions as to removal of work etc.	
	<b>Adjustment of Period for Completion</b>		3.12	Indemnity by Sub-Contractor	
2.12	Notice of delay – extensions		3.13	Effect of non-compliant work by others	
2.13	Relevant Sub-Contract Events			<b>Attendance and Site Conduct</b>	
	<b>Practical Completion and Lateness</b>		3.14	Attendance	
2.14	Date of practical completion		3.15	Temporary buildings	
2.15	Failure of Sub-Contractor to complete on time		3.16	Site clearance	
	<b>Defects</b>			<b>Health and Safety and CDM Requirements</b>	
2.16	Sub-Contractor's liability		3.17	Health and Safety	
2.17	Deductions under the Main Contract Conditions		3.18	CDM Regulations	
				<b>Suspension of Main Contract by Contractor</b>	
			3.19	Notification by Contractor	
			3.20	Directions following suspension	
				<b>Other Provisions</b>	
			3.21	Strikes	
			3.22	Benefits under the Main Contract	
			3.23	Certificates under the Main Contract	
			<b>Section 4</b>	<b>Payment</b>	<b>23</b>
				<b>Sub-Contract Sum and Sub-Contract Tender Sum</b>	
			4.1	Adjustment Basis	

4.2	Remeasurement Basis				
4.3	Taking adjustments into account				
	<b>Taxes</b>				
4.4	VAT		6.6	Specified Perils cover under the Works Insurance Policy	
4.5	Construction Industry Scheme (CIS)		6.7	Sub-Contractor's responsibility – damage to the Sub-Contract Works etc.	
	<b>Payments and Notices – general provisions</b>		6.8	Terrorism Cover – non-availability – Employer's options	
4.6	Interim payments – due dates, applications and sums due		6.9	Damage to Sub-Contractor's plant, etc.	
4.7	Interim payments – calculation of sums due		6.10		<b>Joint Fire Code – compliance</b>
4.8	Listed Items		6.11	Application of clauses	
4.9	Interim and final payments – final date, notices and amount		6.12	Compliance with Joint Fire Code	
4.10	Sub-Contractor's right of suspension		6.13	Breach of Joint Fire Code – Remedial Measures	
	<b>Loss and Expense</b>			Joint Fire Code – amendments/revisions	
4.11	Matters affecting regular progress		6.14		<b>SCDP Professional Indemnity or Product Liability Insurance</b>
4.12	Notification and ascertainment		6.15	Obligation to insure	
4.13	Relevant Sub-Contract Matters			Increased cost and non-availability	
4.14	Contractor's reimbursement				
4.15	Reservation of rights and remedies of Contractor and Sub-Contractor		<b>Section 7 Termination</b>		40
	<b>Final Adjustment and Final Payment</b>			<b>General</b>	
4.16	Final Sub-Contract Sum – Adjustment Basis		7.1	Meaning of insolvency	
4.17	Final Sub-Contract Sum – Remeasurement Basis		7.2	Notices under section 7	
4.18	Calculation of Final Sub-Contract Sum		7.3	Other rights, reinstatement	
4.19	Final payment		7.4		<b>Termination by Contractor</b>
<b>Section 5 Valuation of Work and Variations</b>	30		7.5	Default by Sub-Contractor	
	<b>General</b>		7.6	Insolvency of Sub-Contractor	
5.1	Definition of Variations		7.7	Corruption	
5.2	Valuation of Work			Consequences of termination under clauses 7.4 to 7.6	
	<b>The Valuation Rules</b>				<b>Termination by Sub-Contractor etc.</b>
5.3	Measurable Work – Adjustment Basis		7.8	Default by Contractor	
5.4	Measurable Work – Remeasurement Basis		7.9	Termination under the Main Contract	
5.5	General rules		7.10	Insolvency of Contractor	
5.6	Daywork		7.11	Consequences of termination under clauses 7.8 to 7.10	
5.7	Change of conditions for other work		<b>Section 8 Settlement of Disputes</b>		45
5.8	Additional provisions			<b>Mediation</b>	
5.9	Sub-Contractor's Designed Portion – Valuation		8.1		
	<b>Section 6 Injury, Damage and Insurance</b>	34	8.2	<b>Adjudication</b>	
6.1	<b>Definitions</b>			<b>Arbitration</b>	
	<b>Injury to Persons and Property</b>		8.3	Conduct of arbitration	
6.2	Liability of Sub-Contractor – personal injury or death		8.4	Notice of reference to arbitration	
6.3	Liability of Sub-Contractor – injury or damage to property		8.5	Powers of Arbitrator	
6.4	Injury or damage to property – Main Contract Works and Site Materials excluded		8.6	Effect of award	
6.5	Insurance against personal injury and property damage		8.7	Appeal – questions of law	
			8.8	Arbitration Act 1996	
				<b>Schedules</b>	
			<b>Schedule 1 Form of Bond</b>		47

<b>Schedule 2 Fluctuations – Contribution, levy and tax fluctuations</b>	<b>51</b>
<b>Schedule 3 Supplemental Provisions</b>	<b>55</b>
<b>Schedule 4 Design Submission Procedure</b>	<b>58</b>