

Contents

	Agreement	1
	Recitals	2
	Articles	4
1	Contractor's obligations	
2	Contract Sum	
3	Collaborative working	
4	Architect/Contract Administrator	
5	CDM Regulations – Principal Designer and Principal Contractor	
6	Building Regulations – Principal Designer and Principal Contractor	
7	Adjudication	
8	Arbitration	
9	Legal proceedings	
	Contract Particulars	7
	Attestation	14
	Conditions	21
Section 1	Definitions and Interpretation	21
1.1	Definitions	
1.2	Agreement etc. to be read as a whole	
1.3	Headings, references to persons, legislation etc.	
1.4	Reckoning periods of days	
1.5	Contracts (Rights of Third Parties) Act 1999	
1.6	Notices and other communications	
1.7	Consents and approvals	
1.8	Applicable law	
Section 2	Carrying out the Works	24
2.1	Contractor's obligations	
2.2	Materials, goods and workmanship	
2.3	Commencement and completion	
2.4	Architect/Contract Administrator's duties	
2.5	Correction of inconsistencies	
2.6	Divergences from Statutory Requirements	
2.7	Fees or charges legally demandable	
2.8	Extension of time	
2.9	Damages for non-completion	
2.10	Practical completion	
2.11	Defects	
2.12	Certificate of making good	
Section 3	Control of the Works	27
3.1	Assignment	
3.2	Person-in-charge	
3.3	Sub-contracting	
3.4	Architect/Contract Administrator's instructions	
3.5	Non-compliance with instructions	
3.6	Variations	
3.7	Provisional Sums	
3.8	Exclusion from the Works	
3.9	CDM Regulations and Part 2A of the Building Regulations	
Section 4	Payment	29
4.1	VAT	

4.2	Construction Industry Scheme (CIS)	
4.3	Interim payments – dates and certificates	
4.4	Interim payments – calculation of sums due	
4.5	Contractor's applications and payment notices	
4.6	Payments – amount and notices	
4.7	Failure to pay amount due	
4.8	Contractor's right of suspension	
4.9	Final certificate and final payment	
4.10	Fixed price and fluctuations provisions	
Section 5	Injury, Damage and Insurance	32
5.1	Contractor's liability – personal injury or death	
5.2	Contractor's liability – loss, injury or damage to property	
5.3	Contractor's insurance of its liability	
5.4	Joint Names Insurance of the Works by Contractor	
5.5	Joint Names Insurance of the Works and existing structures by Employer	
5.6	Insurance of the Works and existing structures by other means	
5.7	Evidence of insurance	
5.8	Loss or damage – insurance claims and reinstatement	
5.9	Loss or damage to existing structures – right of termination	
Section 6	Termination	34
6.1	Meaning of insolvency	
6.2	Notices under section 6	
6.3	Other rights, reinstatement	
6.4	Default by Contractor	
6.5	Insolvency of Contractor	
6.6	Corruption and regulation 73(1)(b) of the PC Regulations	
6.7	Consequences of termination under clauses 6.4 to 6.6	
6.8	Default by Employer	
6.9	Insolvency of Employer	
6.10	Termination by either Party and regulation 73(1)(a) of the PC Regulations	
6.11	Consequences of termination under clauses 6.8 to 6.10	
6.12	Termination Payment – final date, notices and amount	
Section 7	Settlement of Disputes	39
7.1	Notification and negotiation of disputes	
7.2	Mediation	
7.3	Adjudication	
7.4	Arbitration	

Schedules	41
------------------	-----------

Schedule 1	Arbitration	41
Schedule 2	Supplemental Provisions	42

Guidance Notes	45
-----------------------	-----------
