

Contents

	Agreement	<i>Page 1</i>		Employer's Consultants	
	Recitals	2	2.10	Appointment of the Consultant Team	
	Articles	3	2.11	Cost Consultant	
1	Construction Manager's obligations		2.12	Information provided by Employer	
2	Payment			Access, Control and Occupation	
3	Principal Designer		2.13	Access to and control of the Project site	
4	Principal Contractor		2.14	Early use by Employer	
5	Adjudication		2.15	Takeover and occupation of part by Employer	
6	Arbitration		2.16	Insurance – Relevant Part	
7	Legal proceedings				
	Contract Particulars	5	Section 3 Control of the Project		33
Part 1:	General			Employer's Role	
Part 2:	Consultant Team		3.1	Employer's Representative	
	Attestation	16	3.2	Employer's instructions	
			3.3	Appointment of Trade Contractors	
	Conditions	23	3.4	Sub-Contracting	
Section 1 Definitions and Interpretation		23	3.5	CDM Regulations	
1.1	Definitions		Section 4 Payment		35
	Interpretation		4.1	Payments to Construction Manager	
1.2	Reference to clauses etc.			Interim Payments, Final Payment and Notices	
1.3	Agreement etc. to be read as a whole		4.2	Submission of interim accounts	
1.4	Headings, references to persons, legislation etc.		4.3	Payment of interim accounts – due dates and notices	
1.5	Reckoning periods of days		4.4	Submission of final account	
1.6	Contracts (Rights of Third Parties) Act 1999		4.5	Payment of final account – due date and Final Payment Notice	
1.7	Notices and other communications		4.6	Payment of interim and final accounts	
1.8	Confidentiality		4.7	Construction Manager's right of suspension	
1.9	Consents and approvals			Taxes	
1.10	Applicable law		4.8	VAT	
Section 2 Procurement of the Project		30	4.9	Construction Industry Scheme (CIS)	
	Construction Manager's Obligations		Section 5 Adjustments to the Construction Management Fee		38
2.1	Procurement of the Project and provision of services		5.1	Adjustment of Pre-Construction Period or Construction Period Management Fee	
2.2	Construction Manager's Personnel		5.2	Final adjustment of Construction Management Fee	
2.3	Issue of completion certificates			Section 6 Injury, Damage and Insurance	39
2.4	Issue of Certificates of Making Good			Personal Injury and Property Damage	
2.5	Issue of Final Statements		6.1	Construction Manager's liability – personal injury or death	
2.6	Issue of Final Certificate				
	Construction Manager's Liability				
2.7	Skill and care				
2.8	Liability for design				
2.9	Limits on liability				

6.2	Construction Manager's liability – loss, injury or damage to property	
6.3	Loss or damage to Existing Structures or their contents	
6.4	Employer's liability – personal injury or death	
6.5	Employer's liability – loss, injury or damage to property	
	Insurance against Personal Injury and Property Damage	
6.6	Construction Manager's liability insurance and limitation of liability	
6.7	Employer's insurance of his liability	
	Insurance of the Project and Existing Structures	
6.8	Obligation to insure	
6.9	Related definitions	
6.10	Sub-contractors – Specified Perils cover under Project Insurance Policies	
6.11	Terrorism Cover – policy extensions and premiums	
6.12	Terrorism Cover – non-availability – Employer's options	
6.13	Evidence of insurance	
6.14	Loss or damage to Project – insurance claims and Construction Manager's obligations	
6.15	Loss or damage to Existing Structures – right of termination	
	Professional Indemnity Insurance	
6.16	Obligation to insure	
6.17	Increased cost and non-availability	
Section 7	Assignment, Third Party Rights and Collateral Warranties	45
7.1	Assignment	
	Clauses 7A to 7D – Preliminary	
7.2	Rights Particulars	
7.3	Notices	
7.4	Execution of Collateral Warranties	
	Third Party Rights from Construction Manager	
7A	Rights for Purchasers and Tenants	
7B	Rights for a Funder	
	Collateral Warranties from Construction Manager	
7C	Construction Manager's Warranties – Purchasers and Tenants	
7D	Construction Manager's Warranty – Funder	
Section 8	Termination	47
	General	
8.1	Meaning of insolvency	
8.2	Notices under section 8	
8.3	Other rights, reinstatement	

	Termination	
8.4	Termination by Employer	
8.5	Termination by Construction Manager	
8.6	Consequences of termination	
Section 9	Settlement of Disputes	50
9.1	Mediation	
9.2	Adjudication	
	Arbitration	
9.3	Conduct of arbitration	
9.4	Notice of reference to arbitration	
9.5	Other arbitration agreements	
9.6	Powers of Arbitrator	
9.7	Effect of award	
9.8	Appeal – questions of law	
9.9	Arbitration Act 1996	
	Schedules	
Schedule 1	Definition of Reimbursable Cost	52
Part 1:	General	
Part 2:	Construction Manager's Personnel	
Part 3:	Sundry Costs incurred by Construction Manager	
Schedule 2	Insurance	55
	Insurance of Project and Existing Structures	
Schedule 3	Third Party Rights	56
Part 1:	Third Party Rights for Purchasers and Tenants	
Part 2:	Third Party Rights for a Funder	
Schedule 4	Consultant Team – Terms of Engagement	60
Schedule 5	Construction Manager's Services	61
Part 1:	Services	
Part 2:	Additional Services	
Schedule 6	Site Facilities and Services	62
Schedule 7	Cost Planning and Control	63
Part 1:	Cost Planning	
Part 2:	Procurement	
Part 3:	Cost Control	
Schedule 8	Supplemental Provisions	64