

Contents

| | | |
|------------------|--|-----------|
| | Agreement | 1 |
| | Recitals | 2 |
| | Articles | 3 |
| 1 | Construction Manager's obligations | |
| 2 | Payment | |
| 3 | Collaborative working | |
| 4 | CDM Regulations – Principal Designer and Principal Contractor | |
| 5 | Building Regulations – Principal Designer and Principal Contractor | |
| 6 | Adjudication | |
| 7 | Arbitration | |
| 8 | Legal proceedings | |
| | Contract Particulars | 5 |
| | Part 1: General | |
| | Part 2: Consultant Team | |
| | Attestation | 16 |
| | Conditions | 23 |
| Section 1 | Definitions and Interpretation | 23 |
| | Definitions | |
| 1.1 | Definitions | |
| | Interpretation | |
| 1.2 | Reference to clauses etc. | |
| 1.3 | Agreement etc. to be read as a whole | |
| 1.4 | Headings, references to persons, legislation etc. | |
| 1.5 | Reckoning periods of days | |
| 1.6 | Contracts (Rights of Third Parties) Act 1999 | |
| 1.7 | Notices and other communications | |
| 1.8 | Confidentiality | |
| 1.9 | Consents and approvals | |
| 1.10 | Applicable law | |
| Section 2 | Procurement of the Project | 29 |
| | Construction Manager's Obligations | |
| 2.1 | Procurement of the Project and provision of services | |
| 2.2 | Construction Manager's Personnel | |
| 2.3 | Issue of completion certificates | |
| 2.4 | Issue of Certificates of Making Good | |
| 2.5 | Issue of Final Statements | |
| 2.6 | Issue of Final Certificate | |
| | Construction Manager's Liability | |
| 2.7 | Skill and care | |
| 2.8 | Liability for design | |
| 2.9 | Limits on liability | |
| | Employer's Consultants | |
| 2.10 | Appointment of the Consultant Team | |
| 2.11 | Cost Consultant | |

| | | |
|------------------|--|-----------|
| 2.12 | Information provided by Employer Information provided by Employer | |
| 2.13 | Access, Control and Occupation Access to and control of the Project site | |
| 2.14 | Early use by Employer | |
| 2.15 | Takeover and occupation of part by Employer | |
| 2.16 | Insurance – Relevant Part | |
| Section 3 | Control of the Project | 32 |
| 3.1 | Employer's Role Employer's Representative | |
| 3.2 | Employer's instructions | |
| 3.3 | Appointment of Trade Contractors | |
| 3.4 | Sub-Contracting Sub-Contracting | |
| 3.5 | CDM Regulations and Part 2A of the Building Regulations CDM Regulations and Part 2A of the Building Regulations | |
| Section 4 | Payment | 34 |
| 4.1 | Payments to Construction Manager Payments to Construction Manager | |
| 4.2 | Interim Payments, Final Payment and Notices Submission of interim accounts | |
| 4.3 | Payment of interim accounts – due dates and notices | |
| 4.4 | Submission of final account | |
| 4.5 | Payment of final account – due date and Final Payment Notice | |
| 4.6 | Payment of interim and final accounts | |
| 4.7 | Construction Manager's right of suspension | |
| 4.8 | Taxes VAT | |
| 4.9 | Construction Industry Scheme (CIS) | |
| Section 5 | Adjustments to the Construction Management Fee | 37 |
| 5.1 | Adjustment of Pre-Construction Period or Construction Period Management Fee | |
| 5.2 | Final adjustment of Construction Management Fee | |
| Section 6 | Injury, Damage and Insurance | 38 |
| 6.1 | Personal Injury and Property Damage Construction Manager's liability – personal injury or death | |
| 6.2 | Construction Manager's liability – loss, injury or damage to property | |
| 6.3 | Loss or damage to Existing Structures or their contents | |
| 6.4 | Employer's liability – personal injury or death | |
| 6.5 | Employer's liability – loss, injury or damage to property | |
| 6.6 | Insurance against Personal Injury and Property Damage Construction Manager's liability insurance and limitation of liability | |
| 6.7 | Employer's insurance of its liability | |
| 6.8 | Insurance of the Project and Existing Structures Obligation to insure | |
| 6.9 | Related definitions | |
| 6.10 | Sub-contractors – Specified Perils cover under Project Insurance Policies | |
| 6.11 | Terrorism Cover – policy extensions and premiums | |
| 6.12 | Terrorism Cover – non-availability – Employer's options | |
| 6.13 | Evidence of insurance | |
| 6.14 | Loss or damage to Project – insurance claims and Construction Manager's obligations | |
| 6.15 | Loss or damage to Existing Structures – right of termination | |

| | | |
|-------------------|---|-----------|
| 6.16 | Professional Indemnity Insurance | |
| 6.17 | Obligation to insure | |
| | Increased cost and non-availability | |
| Section 7 | Assignment, Third Party Rights and Collateral Warranties | 44 |
| | Assignment | |
| 7.1 | Assignment | |
| | Clauses 7.5 to 7.8 – Preliminary | |
| 7.2 | Rights Particulars | |
| 7.3 | Notices | |
| 7.4 | Execution of Collateral Warranties | |
| | Third Party Rights from Construction Manager | |
| 7.5 | Rights for Purchasers and Tenants | |
| 7.6 | Rights for a Funder | |
| | Collateral Warranties from Construction Manager | |
| 7.7 | Construction Manager's Warranties – Purchasers and Tenants | |
| 7.8 | Construction Manager's Warranty – Funder | |
| Section 8 | Termination | 46 |
| | General | |
| 8.1 | Meaning of insolvency | |
| 8.2 | Notices under section 8 | |
| 8.3 | Other rights, reinstatement | |
| | Termination | |
| 8.4 | Termination by Employer | |
| 8.5 | Termination by Construction Manager | |
| 8.6 | Consequences of termination | |
| 8.7 | Termination payment – final date, notices and amount | |
| Section 9 | Settlement of Disputes | 50 |
| | Notification and negotiation of disputes | |
| 9.1 | Notification and negotiation of disputes | |
| | Mediation | |
| 9.2 | Mediation | |
| | Adjudication | |
| 9.3 | Adjudication | |
| | Arbitration | |
| 9.4 | Conduct of arbitration | |
| 9.5 | Notice of reference to arbitration | |
| 9.6 | Other arbitration agreements | |
| 9.7 | Powers of Arbitrator | |
| 9.8 | Effect of award | |
| 9.9 | Appeal – questions of law | |
| 9.10 | Arbitration Act 1996 | |
| Schedules | | 52 |
| Schedule 1 | Definition of Reimbursable Cost | 52 |
| | Part 1: General | |
| | Part 2: Construction Manager's Personnel | |
| | Part 3: Sundry Costs incurred by Construction Manager | |
| Schedule 2 | Insurance | 55 |
| | Insurance of Project and Existing Structures | |

| | | |
|-------------------|---|-----------|
| Schedule 3 | Third Party Rights | 56 |
| | Part 1: Third Party Rights for Purchasers and Tenants | |
| | Part 2: Third Party Rights for a Funder | |
| Schedule 4 | Consultant Team – Terms of Engagement | 61 |
| Schedule 5 | Construction Manager’s Services | 62 |
| | Part 1: Services | |
| | Part 2: Additional Services | |
| Schedule 6 | Site Facilities and Services | 63 |
| Schedule 7 | Cost Planning and Control | 64 |
| | Part 1: Cost Planning | |
| | Part 2: Procurement | |
| | Part 3: Cost Control | |
| Schedule 8 | Supplemental Provisions | 65 |