Contents

	Agreement	Page 1	2.5 2.6	Progress of the Project and the Works Occupation of the site
	Recitals	2	2.0	
	Austria	4		Supply of Documents, Setting Out etc.
	Articles	4	2.7	Trade Contract Documents
1	Trade Contractor's obligations		2.8	Construction information and Trade Contractor's
2A	Trade Contract Sum and Final Tra	de		master programme
	Contract Sum		2.9	Levels and setting out of the Works
2B	Trade Contract Tender Sum and F	inal Trade	2.10 2.11	Information Release Schedule
0	Contract Sum		2.11	Further drawings, details and instructions
3 4	Construction Manager Principal Designer			Errors, Discrepancies and Divergences
5	Principal Contractor			
6	Consultant Team Leader		2.12	Preparation of bills of quantities and Employer's
7	Adjudication		0.40	Requirements
8	Arbitration		2.13	Bills of quantities and TCDP-related documents – errors and inadequacy
9	Legal proceedings		2.14	Notice of discrepancies etc.
	Trade Contract Particulars	7	2.15	Discrepancies in TCDP-related documents
		•	2.16	Divergences from Statutory Requirements
Part 1:	General		2.17	Emergency compliance with Statutory
Part 2:	Programme			Requirements
	Attestation	20		TCDP Design Work
			2.18	Design liabilities and limitation
	0 1141		2.10	Errors and failures – other consequences
	Conditions	27	2.10	Entrois and failures - outer concequentess
Section 1	Definitions and Interpretation	27		Fees, Royalties and Patent Rights
1.1	Definitions		2.20	Fees or charges legally demandable
			2.21	Patent rights and royalties – Trade Contractor's
	Interpretation		2.22	indemnity Patent rights – Instructions
4.0	Defension to alcuments		2.22	r atent rights – matractions
1.2 1.3	Reference to clauses etc. Agreement etc. to be read as a wh	nole		Unfixed Materials and Goods – property, risk
1.4	Headings, references to persons,			etc.
	etc.		0.00	Make violational and a second
1.5	Reckoning periods of days		2.23 2.24	Materials and goods – on site Materials and goods – off site
1.6	Contracts (Rights of Third Parties)		2.27	Materials and goods – on site
1.7	Notices and other communications Effect of Final Certificate	3		Adjustment of Completion Period
1.8 1.9	Effect of certificates other than Fin	al		
1.0	Certificate	a.	2.25	Related definitions and interpretation
1.10	Consents and approvals		2.26 2.27	Notice by Trade Contractor of delay to progress Fixing Completion Period
1.11	Applicable law		2.28	Relevant Events
Section 2	Carrying out the Works	35		Acceleration
	Tuesda Causturastania Obligationa			Acceleration
	Trade Contractor's Obligations		2.29	Instruction to accelerate
2.1	General obligations		2.30	Trade Contractor's right of reasonable objection
2.2	Trade Contractor's Designed Porti	on		Drestical Completion Latence
2.3	Materials, goods and workmanship			Practical Completion, Lateness and Damages
	Commonount Durantes and		2.31	Practical completion and certificates
	Commencement, Progress and Occupation		2.32	Failure of Trade Contractor to complete on time –
	Occupation			Employer's direct loss and/or expense
2.4	Date of commencement			

	Partial Occupation by Employer		Section 4	Payment	53
2.33 2.34 2.35	Trade Contractor's consent Practical completion date Insurance – Relevant Part			Trade Contract Sum and Trade Contract Tender Sum	
	Defects		4.1 4.2	Adjustment Basis Remeasurement Basis	
2.36 2.37	Schedules of defects and instructions Employer's protection of the Works		4.3	Taking adjustments into account Taxes	
2.38	Certificate of Making Good		4.4		
	Trade Contractor's Design Documents		4.4 4.5	VAT Construction Industry Scheme (CIS)	
2.39 2.40	As-built Drawings Copyright and use			Payments, Certificates and Notices – ger provisions	neral
Section 3	Control of the Works	47	4.6	Advance payment	
	Construction Manager		4.7	Interim payments – due dates Interim Certificates	
3.1	Authority of Construction Manager			Trade Contractor's Payment Applications ar Payment Notices	na
	Access and Representatives		4.10	Interim and final payments – final date and amount	
0.0	Assess for Franksian and Oscietical		4.11	Pay Less Notices and other general provision	ons
3.2	Access for Employer and Construction Manager		4.12	Trade Contractor's right of suspension	
3.3 3.4	Person-in-charge Replacement of Construction Manager or			Interim Payments – calculation of sums	due
J. T	Consultant Team Leader		4.13	Gross Valuation	
3.5	Trade Contractor's responsibility		4.14	Sums due as interim payments	
	Sub-Contracting		4.15	Listed Items	
3.6	Consent to sub-contracting			Retention	
3.7	Conditions of sub-contracting		4.40	Dulas as transferent of Determine	
	Construction Manager's Instructions		4.16 4.17	Rules on treatment of Retention Retention Bond	
	Construction manager's instructions		4.17	Retention – amounts and periods	
3.8	Compliance with instructions			The state of the s	
3.9	Non-compliance with instructions			Loss and Expense	
3.10	Instructions other than in writing				
3.11	Provisions empowering instructions		4.19	Matters materially affecting regular progress	3
3.12	Instructions requiring Variations		4.20	Notification and ascertainment	
3.13	Postponement of work		4.21	Relevant Matters	
3.14	Instructions on Provisional Sums		4.22	Reservation of Trade Contractor's rights and remedies	a
3.15 3.16	Inspection – tests Work not in accordance with the Trade				
3.17	Contract Workmanship not in accordance with the			Final Adjustment and Final Payment	
0.17	Trade Contract		4.23	Final Trade Contract Sum – Adjustment Bas	sis
3.18	Executed work		4.24	Final Trade Contract Sum – Remeasuremen	
3.19	Exclusion of persons from the Project			Basis	
3.20	Antiquities		4.25	Calculation of Final Trade Contract Sum	
3.21	Attendance and Special Requirements		4.26	Final Statement and final payment	
2.22	CDM Pagulations		Section 5	Valuation of Work and Variations	62
3.22	CDM Regulations			General	
	Other Provisions				
			5.1	Definition of Variations	
3.23	Strikes – loss or expense		5.2	Valuation of Work	
3.24	Project Certificates		5.3	Variation Quotation	
			5.4	Trade Contractor's right to be present at	
				measurement	
			5.5	Giving effect to Valuations, agreements etc.	

	The Valuation Rules		Clauses 7A to 7D – Preliminary
5.6	Measurable Work – Adjustment Basis	7.3	Trade Contract Rights Particulars
5.7	Measurable Work – Remeasurement Basis	7.4	Notices
5.8	General Rules	7.5	Execution of Collateral Warranties
5.9 5.10	Daywork Trade Contractor's Designed Portion –		Third Party Rights from Trade Contractor
F 44	Valuation	7.4	Digital for Donaharana and Tananta
5.11 5.12	Change of conditions for other work Additional provisions	7A 7B	Rights for Purchasers and Tenants Rights for a Funder
Section 6	Injury, Damage and Insurance 67		Collateral Warranties from Trade Contractor
	Personal Injury and Property Damage	7C	Trade Contractor's Warranties – Purchasers and Tenants
6.1	Trade Contractor's liability – personal injury or death	7D	Trade Contractor's Warranty – Funder
6.2	Trade Contractor's liability – loss, injury or damage to property	Section 8	Termination 77
6.3	Loss or damage to Existing Structures or their contents		General
		8.1	Meaning of insolvency
	Insurance against Personal Injury and	8.2	Notices under section 8
	Property Damage	8.3	Other rights, reinstatement
6.4 6.5	Trade Contractor's insurance of his liability Excepted Risks		Termination by Employer
0.0		8.4	Default by Trade Contractor
	Insurance of the Project, the Works and	8.5	Insolvency of Trade Contractor
	Existing Structures	8.6	Corruption and regulation 73(1)(b) of the PC
0.0	Obligation to income	0.7	Regulations
6.6 6.7	Obligation to insure Related definitions	8.7	Consequences of termination under clauses 8.4 to 8.6
6.8	Sub-contractors – Specified Perils cover	8.8	Employer's decision not to complete the Works
0.0	under Project Insurance Policies	0.0	Employer a decision flot to complete the frence
6.9	Terrorism Cover – policy extensions and premiums		Termination by Trade Contractor
6.10	Terrorism Cover – non-availability –	8.9	Default by Employer
0.44	Employer's options	8.10	Insolvency of Employer
6.11	Evidence of insurance	8.11	Termination by either Party and regulations
6.126.13	Loss or damage – insurance claims and reinstatement Loss or damage to Existing Structures – right	0.11	73(1)(a) and 73(1)(c) of the PC Regulations
0.10	of termination	8.12	Consequences of Termination under clauses
			8.9 to 8.11, etc.
	TCDP Professional Indemnity Insurance		
0.44	Oblination to income	8.13	Termination by Employer – Discontinuation
6.14 6.15	Obligation to insure Increased cost and non-availability		of Project
0.10	Joint Fire Code – compliance	Section 9	Settlement of Disputes 83
		9.1	Mediation
6.16	Application of clauses		
6.17	Compliance with Joint Fire Code	9.2	Adjudication
6.18	Breach of Joint Fire Code – Remedial		Aultituration
6 10	Measures		Arbitration
6.19	Joint Fire Code – amendments/revisions	9.3	Conduct of arbitration
Section 7	Assignment, Performance Bonds and	9.4	Notice of reference to arbitration
	Guarantees, Third Party Rights and	9.5	Powers of Arbitrator
	Collateral Warranties 74	9.6	Effect of award
		9.7	Appeal – questions of law
7.1	Assignment	9.8	Arbitration Act 1996
7.2	Performance Bonds and Guarantees		
1.4	renormance bonus and Guarantees		Schedules
			ocitedates

85

Schedule 1 Design Submission Procedure

Schedule 2	Quotation Quotation and Variation	87		
Part 1: Part 2:	Acceleration Quotation Variation Quotation			
Schedule 3 Insurance				
	Insurance by the Employer of Existing Structures and Project			
Schedule 4	Code of Practice	92		
Schedule 5 Third Party Rights				
Part 1:	Third Party Rights for Purchasers and Tenants			
Part 2:	Third Party Rights for a Funder			
Schedule 6 Forms of Bonds				
Part 1: Part 2:	Advance Payment Bond Bond in respect of payment for off-site materials and/or goods			
Part 3:	Retention Bond			
Schedule 7	JCT Fluctuations Option A (Contribution, levy and tax fluctuations)	107		
Schedule 8 Supplemental Provisions				