

Contents

	Agreement	1
	Recitals	2
	Articles	5
1	Trade Contractor's obligations	
2	Trade Contract Sum and Final Trade Contract Sum	
3	Trade Contract Tender Sum and Final Trade Contract Sum	
4	Collaborative working	
5	Construction Manager	
6	CDM Regulations – Principal Designer and Principal Contractor	
7	Building Regulations – Principal Designer and Principal Contractor	
8	Consultant Team Leader	
9	Adjudication	
10	Arbitration	
11	Legal proceedings	
	Trade Contract Particulars	8
	Part 1: General	
	Part 2: Programme	
	Attestation	22
	Conditions	29
Section 1	Definitions and Interpretation	29
	Definitions	
1.1	Definitions	
	Interpretation	
1.2	Reference to clauses etc.	
1.3	Agreement etc. to be read as a whole	
1.4	Headings, references to persons, legislation etc.	
1.5	Reckoning periods of days	
1.6	Contracts (Rights of Third Parties) Act 1999	
1.7	Notices and other communications	
1.8	Effect of Final Certificate	
1.9	Effect of certificates other than Final Certificate	
1.10	Consents and approvals	
1.11	Applicable law	
Section 2	Carrying out the Works	37
	Trade Contractor's Obligations	
2.1	General obligations	
2.2	Trade Contractor's Designed Portion	
2.3	Materials, goods and workmanship	
	Commencement, Progress and Occupation	
2.4	Date of commencement	
2.5	Progress of the Project and the Works	
2.6	Occupation of the site	
	Supply of Documents, Setting Out etc.	
2.7	Trade Contract Documents	
2.8	Construction information and Trade Contractor's master programme	
2.9	Levels and setting out of the Works	

2.10	Information Release Schedule	
2.11	Further drawings, details and instructions	
	Errors, Discrepancies and Divergences	
2.12	Preparation of bills of quantities and Employer's Requirements	
2.13	Bills of quantities and TCDP-related documents – errors and inadequacy	
2.14	Notice of discrepancies etc.	
2.15	Discrepancies in TCDP-related documents	
2.16	Divergences from Statutory Requirements	
2.17	Emergency compliance with Statutory Requirements	
	TCDP Design Work	
2.18	Design liabilities and limitation	
2.19	Errors and failures – other consequences	
	Fees, Royalties and Patent Rights	
2.20	Fees or charges legally demandable	
2.21	Patent rights and royalties – Trade Contractor's indemnity	
2.22	Patent rights – Instructions	
	Unfixed Materials and Goods – property, risk etc.	
2.23	Materials and goods – on site	
2.24	Materials and goods – off site	
	Adjustment of Completion Period	
2.25	Related definitions and interpretation	
2.26	Notice by Trade Contractor of delay to progress	
2.27	Fixing Completion Period	
2.28	Relevant Events	
	Acceleration	
2.29	Instruction to accelerate	
2.30	Trade Contractor's right of reasonable objection	
	Practical Completion, Lateness and Damages	
2.31	Practical completion and certificates	
2.32	Failure of Trade Contractor to complete on time – Employer's direct loss and/or expense	
	Partial Occupation by Employer	
2.33	Trade Contractor's consent	
2.34	Practical completion date	
2.35	Insurance – Relevant Part	
	Defects	
2.36	Schedules of defects and instructions	
2.37	Employer's protection of the Works	
2.38	Certificate of Making Good	
	Trade Contractor's Design Documents	
2.39	As-built Drawings	
2.40	Copyright and use	
Section 3	Control of the Works	50
	Construction Manager	
3.1	Authority of Construction Manager	
	Access and Representatives	
3.2	Access for Employer and Construction Manager	
3.3	Person-in-charge	
3.4	Replacement of Construction Manager or Consultant Team Leader	
3.5	Trade Contractor's responsibility	
	Sub-Contracting	
3.6	Consent to sub-contracting	
3.7	Conditions of sub-contracting	
	Construction Manager's Instructions	
3.8	Compliance with instructions	

- 3.9 Non-compliance with instructions
- 3.10 Instructions other than in writing
- 3.11 Provisions empowering instructions
- 3.12 Instructions requiring Variations
- 3.13 Postponement of work
- 3.14 Instructions on Provisional Sums
- 3.15 Inspection – tests
- 3.16 Work not in accordance with the Trade Contract
- 3.17 Workmanship not in accordance with the Trade Contract
- 3.18 Executed work
- 3.19 Exclusion of persons from the Project
- 3.20 Antiquities, asbestos, contaminated material and unexploded ordnance

Attendance and Special Requirements

- 3.21 Attendance and Special Requirements

CDM Regulations and Part 2A of the Building Regulations

- 3.22 CDM Regulations and Part 2A of the Building Regulations

Other Provisions

- 3.23 Strikes – loss or expense
- 3.24 Project Certificates

Section 4 Payment

57

Trade Contract Sum and Trade Contract Tender Sum

- 4.1 Adjustment Basis
- 4.2 Remeasurement Basis
- 4.3 Taking adjustments into account

Taxes

- 4.4 VAT
- 4.5 Construction Industry Scheme (CIS)

Payments, Certificates and Notices – general provisions

- 4.6 Advance payment
- 4.7 Interim payments – due dates
- 4.8 Interim Certificates
- 4.9 Trade Contractor's Payment Applications and Payment Notices
- 4.10 Interim and final payments – final date and amount
- 4.11 Pay Less Notices and other general provisions
- 4.12 Trade Contractor's right of suspension

Interim Payments – calculation of sums due

- 4.13 Gross Valuation
- 4.14 Sums due as interim payments

Listed Items

- 4.15 Listed Items

Retention

- 4.16 Rules on treatment of Retention
- 4.17 Retention Bond
- 4.18 Retention – amounts and periods

Loss and Expense

- 4.19 Matters materially affecting regular progress
- 4.20 Notification and ascertainment
- 4.21 Relevant Matters
- 4.22 Reservation of Trade Contractor's rights and remedies

Final Adjustment and Final Payment

- 4.23 Final Trade Contract Sum – Adjustment Basis
- 4.24 Final Trade Contract Sum – Remeasurement Basis
- 4.25 Calculation of Final Trade Contract Sum
- 4.26 Final Statement and final payment

Section 5	Valuation of Work and Variations	67
	General	
5.1	Definition of Variations	
5.2	Valuation of Work	
5.3	Variation Quotation	
5.4	Trade Contractor's right to be present at measurement	
5.5	Giving effect to Valuations, agreements etc.	
	The Valuation Rules	
5.6	Measurable Work – Adjustment Basis	
5.7	Measurable Work – Remeasurement Basis	
5.8	General Rules	
5.9	Daywork	
5.10	Trade Contractor's Designed Portion – Valuation	
5.11	Change of conditions for other work	
5.12	Additional provisions	
Section 6	Injury, Damage and Insurance	72
	Personal Injury and Property Damage	
6.1	Trade Contractor's liability – personal injury or death	
6.2	Trade Contractor's liability – loss, injury or damage to property	
6.3	Loss or damage to Existing Structures or their contents	
	Insurance against Personal Injury and Property Damage	
6.4	Trade Contractor's insurance of its liability	
6.5	Excepted Risks	
	Insurance of the Project, the Works and Existing Structures	
6.6	Obligation to insure	
6.7	Related definitions	
6.8	Sub-contractors – Specified Perils cover under Project Insurance Policies	
6.9	Terrorism Cover – policy extensions and premiums	
6.10	Terrorism Cover – non-availability – Employer's options	
6.11	Evidence of insurance	
6.12	Loss or damage – insurance claims and reinstatement	
6.13	Loss or damage to Existing Structures – right of termination	
	TCDP Professional Indemnity Insurance	
6.14	Obligation to insure	
6.15	Increased cost and non-availability	
	Joint Fire Code – compliance	
6.16	Application of clauses	
6.17	Compliance with Joint Fire Code	
6.18	Breach of Joint Fire Code – Remedial Measures	
6.19	Joint Fire Code – amendments/revisions	
Section 7	Assignment, Performance Bonds and Guarantees, Third Party Rights and Collateral Warranties	78
	Assignment	
7.1	Assignment	
	Performance Bonds and Guarantees	
7.2	Performance Bonds and Guarantees	
	Clauses 7.6 to 7.9 – Preliminary	
7.3	Trade Contract Rights Particulars	
7.4	Notices	
7.5	Execution of Collateral Warranties	
	Third Party Rights from Trade Contractor	
7.6	Rights for Purchasers and Tenants	
7.7	Rights for a Funder	

	Collateral Warranties from Trade Contractor	
7.8	Trade Contractor's Warranties – Purchasers and Tenants	
7.9	Trade Contractor's Warranty – Funder	
Section 8	Termination	81
	General	
8.1	Meaning of insolvency	
8.2	Notices under section 8	
8.3	Other rights, reinstatement	
	Termination by Employer	
8.4	Default by Trade Contractor	
8.5	Insolvency of Trade Contractor	
8.6	Corruption	
8.7	Consequences of termination under clauses 8.4 to 8.6	
8.8	Employer's decision not to complete the Works	
	Termination by Trade Contractor	
8.9	Default by Employer	
8.10	Insolvency of Employer	
	Termination by either Party	
8.11	Termination by either Party	
	Consequences of Termination under clauses 8.9 to 8.11, etc.	
8.12	Consequences of Termination under clauses 8.9 to 8.11, etc.	
	Termination by Employer – Discontinuation of Project	
8.13	Termination by Employer – Discontinuation of Project	
	Termination Payment – final date, notices and amount	
8.14	Termination Payment – final date, notices and amount	
Section 9	Settlement of Disputes	89
	Notification and negotiation of disputes	
9.1	Notification and negotiation of disputes	
	Mediation	
9.2	Mediation	
	Adjudication	
9.3	Adjudication	
	Arbitration	
9.4	Conduct of arbitration	
9.5	Notice of reference to arbitration	
9.6	Powers of Arbitrator	
9.7	Effect of award	
9.8	Appeal – questions of law	
9.9	Arbitration Act 1996	
Schedules		91
Schedule 1	Design Submission Procedure	91
Schedule 2	Acceleration Quotation and Variation Quotation	93
	Part 1: Acceleration Quotation	
	Part 2: Variation Quotation	
Schedule 3	Insurance	96
	Insurance by the Employer of Existing Structures and Project	
Schedule 4	Code of Practice	98

Schedule 5	Third Party Rights	99
	Part 1: Third Party Rights for Purchasers and Tenants	
	Part 2: Third Party Rights for a Funder	
Schedule 6	Forms of Bonds	104
	Part 1: Advance Payment Bond	
	Part 2: Bond in respect of payment for off-site materials and/or goods	
	Part 3: Retention Bond	
Schedule 7	Supplemental Provisions	113