

Contents

	Agreement	<i>Page 1</i>	2.8	Construction information
			2.9	Site boundaries
	Recitals	2		
	Articles	3		
1	Contractor's obligations		2.10	Divergence in Employer's Requirements and definition of site boundary
2	Contract Sum		2.11	Preparation of Employer's Requirements
3	Employer's Agent		2.12	Employer's Requirements – inadequacy
4	Employer's Requirements and Contractor's Proposals		2.13	Notice of discrepancies etc.
5	Principal Designer		2.14	Discrepancies in documents
6	Principal Contractor		2.15	Divergences from Statutory Requirements
7	Adjudication		2.16	Emergency compliance with Statutory Requirements
8	Arbitration			
9	Legal proceedings		2.17	Design Work – liabilities and limitation
	Contract Particulars	6		Fees, Royalties and Patent Rights
	Attestation	18	2.18	Fees or charges legally demandable
			2.19	Patent rights and royalties – Contractor's indemnity
	Conditions	25	2.20	Patent rights – Instructions
Section 1	Definitions and Interpretation	25		Unfixed Materials and Goods – property, risk etc.
1.1	Definitions		2.21	Materials and goods – on site
	Interpretation		2.22	Materials and goods – off site
1.2	Reference to clauses etc.			Adjustment of Completion Date
1.3	Agreement etc. to be read as a whole		2.23	Related definitions and interpretation
1.4	Headings, references to persons, legislation etc.		2.24	Notice by Contractor of delay to progress
1.5	Reckoning periods of days		2.25	Fixing Completion Date
1.6	Contracts (Rights of Third Parties) Act 1999		2.26	Relevant Events
1.7	Notices and other communications			Practical Completion, Lateness and Liquidated Damages
1.8	Effect of Final Statement		2.27	Practical completion
1.9	Effect of payments other than payment of Final Statement		2.28	Non-Completion Notice
1.10	Consents and approvals		2.29	Payment or allowance of liquidated damages
1.11	Applicable law			
Section 2	Carrying out the Works	32		Partial Possession by Employer
	Contractor's Obligations		2.30	Contractor's consent
			2.31	Practical completion date
2.1	General obligations		2.32	Defects etc. – Relevant Part
2.2	Materials, goods and workmanship		2.33	Insurance – Relevant Part
			2.34	Liquidated damages – Relevant Part
	Possession			Defects
2.3	Date of Possession – progress		2.35	Schedules of defects and instructions
2.4	Deferment of possession		2.36	Notice of Completion of Making Good
2.5	Early use by Employer			
2.6	Work not forming part of the Contract			Contractor's Design Documents
	Supply of Documents, Setting Out etc.		2.37	As-built Drawings
2.7	Contract Documents		2.38	Copyright and use

	Joint Fire Code – compliance		Section 9 Settlement of Disputes	76
6.17	Application of clauses		9.1	Mediation
6.18	Compliance with Joint Fire Code		9.2	Adjudication
6.19	Breach of Joint Fire Code – Remedial Measures			Arbitration
6.20	Joint Fire Code – amendments/revisions		9.3	Conduct of arbitration
			9.4	Notice of reference to arbitration
Section 7	Assignment, Performance Bonds and Guarantees, Third Party Rights and Collateral Warranties	67	9.5	Powers of Arbitrator
	Assignment		9.6	Effect of award
7.1	General		9.7	Appeal – questions of law
7.2	Rights of enforcement		9.8	Arbitration Act 1996
7.3	Performance Bonds and Guarantees			Schedules
	Clauses 7A to 7E – Preliminary		Schedule 1 Design Submission Procedure	78
7.4	Rights Particulars		Schedule 2 Supplemental Provisions	80
7.5	Notices		Part 1	
7.6	Execution of Collateral Warranties		Part 2	
	Third Party Rights from Contractor		Schedule 3 Insurance Options	86
7A	Rights for Purchasers and Tenants		Insurance Option A	
7B	Rights for a Funder		(New Buildings – All Risks Insurance of the Works by the Contractor)	
	Collateral Warranties from Contractor		Insurance Option B	
7C	Contractor’s Warranties – Purchasers and Tenants		(New Buildings – All Risks Insurance of the Works by the Employer)	
7D	Contractor’s Warranty – Funder		Insurance Option C	
7E	Third Party Rights and Collateral Warranties from Sub-Contractors		(Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)	
Section 8	Termination	70	Schedule 4 Code of Practice	89
	General		Schedule 5 Third Party Rights	90
8.1	Meaning of insolvency		Part 1:	Third Party Rights for Purchasers and Tenants
8.2	Notices under section 8		Part 2:	Third Party Rights for a Funder
8.3	Other rights, reinstatement		Schedule 6 Forms of Bonds	95
	Termination by Employer		Part 1:	Advance Payment Bond
8.4	Default by Contractor		Part 2:	Bond in respect of payment for off-site materials and/or goods
8.5	Insolvency of Contractor		Part 3:	Retention Bond
8.6	Corruption and regulation 73(1)(b) of the PC Regulations		Schedule 7 JCT Fluctuations Option A	104
8.7	Consequences of termination under clauses 8.4 to 8.6		(Contribution, levy and tax fluctuations)	
8.8	Employer’s decision not to complete the Works			
	Termination by Contractor			
8.9	Default by Employer			
8.10	Insolvency of Employer			
8.11	Termination by either Party and regulations 73(1)(a) and 73(1)(c) of the PC Regulations			
8.12	Consequences of Termination under clauses 8.9 to 8.11, etc.			