Contents

	Conditions	1
Section 1	Definitions and Interpretation	1
	Definitions	
1.1	Definitions Definitions	
1.1	Delitificons	
	Interpretation	
1.2	Reference to clauses etc.	
1.3	Sub-Contract to be read as a whole	
1.4	Headings, references to persons, legislation etc.	
1.5	Reckoning periods of days	
1.6	Contracts (Rights of Third Parties) Act 1999	
1.7	Notices and other communications	
1.8	Effect of Final Payment Notice	
1.9	Consents and approvals	
1.10	Applicable law	
Section 2	Carrying out the Sub-Contract Works	9
	Sub-Contractor's Obligations	
2.1	General obligations	
2.2	Sub-Contractor's Designed Works	
2.3	Time of commencement and completion	
2.4	Materials, goods and workmanship	
2.5	Compliance with the Main Contract and indemnity	
	Supply of Documents, Setting Out etc.	
2.6	Sub-Contractor's Designed Works information	
2.7	Further drawings, details and directions	
	Furance Discussions and Discussions	
2.0	Errors, Discrepancies and Divergences	
2.8 2.9	Preparation of Bills of Quantities and Contractor's Requirements Bills of Quantities, Contractor's Requirements and Sub Contractor's Designed Works Analysis	
2.9	Bills of Quantities, Contractor's Requirements and Sub-Contractor's Designed Works Analysis – errors and inadequacy	
2.10	Notice of discrepancies etc.	
2.11	Discrepancies	
2.12	Divergences from Statutory Requirements	
	- · · · · · · · · · · · · · · · · · · ·	
	Sub-Contractor's Designed Works	
2.13	Design liabilities and limitation	
2.14	Errors and failures – other consequences	
	Unfixed Materials and Goods	
2.15	Unfixed Materials and Goods	
	Adjustment of Period for Completion	
2.16	Related definitions and interpretation	
2.17	Notice by Sub-Contractor of delay to progress	
2.18	Fixing Period for Completion	
2.19	Relevant Sub-Contract Events	
	Practical Completion and Lateness	
2.20	Date of practical completion	
2.21	Failure of Sub-Contractor to complete on time	
	Potential Control of the Control of	
2.22	Defects Sub-Contractor's liability	
2.22	Deductions under the Main Contract Conditions	
2.20	Dodadaono andor trio main Contract Conditions	

2.24 2.25	As-built Drawings Copyright and use	
2.26 2.27	Third Party Rights and Collateral Warranties etc. Particulars and notices Rights of termination, variation etc.	
Section 3	Control of the Sub-Contract Works	21
3.1 3.2 3.3	Assignment and Sub-Contracting Non-Assignment Consent to sub-contracting Conditions of sub-contracting	
3.4 3.5 3.6 3.7 3.8 3.9	Contractor's Directions Power to issue directions Compliance with directions Non-compliance with directions Directions other than in writing Person-in-charge Access for Contractor and Employer	
3.10 3.11 3.12 3.13 3.14 3.15	Opening Up and Remedial Measures Directions to open up and test Work not in accordance with the Sub-Contract Instructions and deductions under the Main Contract Workmanship not in accordance with the Sub-Contract Indemnity by Sub-Contractor Effect of non-compliant work by others	
3.16 3.17 3.18 3.19	Attendance and Site Matters Attendance Temporary buildings Site clearance Asbestos, contaminated material and unexploded ordnance	
3.20 3.21	Health and Safety, CDM Regulations and Part 2A of the Building Regulations Health and Safety CDM Regulations and Part 2A of the Building Regulations	
3.22 3.23	Suspension of Main Contract by Contractor Notification by Contractor Directions following suspension	
3.24 3.25 3.26	Other Provisions Strikes Benefits under the Main Contract Statements and notices under the Main Contract	
Section 4	Payment	28
4.1 4.2 4.3	Sub-Contract Sum and Sub-Contract Tender Sum Adjustment Basis Remeasurement Basis Taking adjustments into account	
4.4 4.5	Taxes VAT Construction Industry Scheme (CIS)	
4.6 4.7 4.8	Payments and Notices – general provisions Interim payments – due dates, applications and sums due Interim and final payments – final date, notices and amount Sub-Contractor's right of suspension	
4.9 4.10	Interim Payments – calculation of sums due Gross Valuation Sums due as interim payments	

4.11	Listed Items	
4.12 4.13	Retention Rules governing Retentions Retention Bond	
4.14 4.15 4.16 4.17 4.18	Loss and Expense Matters affecting regular progress Notification and ascertainment Relevant Sub-Contract Matters Contractor's reimbursement Reservation of rights and remedies of Contractor and Sub-Contractor	
4.19 4.20 4.21 4.22	Final Adjustment and Final Payment Final Sub-Contract Sum – Adjustment Basis Final Sub-Contract Sum – Remeasurement Basis Calculation of Final Sub-Contract Sum Final payment	
Section 5	Valuation of Work and Variations	38
5.1 5.2 5.3 5.4 5.5	General Definition of Variations Valuation of Work Variation Quotation Sub-Contractor's right to be present at measurement Giving effect to Valuations, agreements etc.	
5.6 5.7 5.8 5.9 5.10 5.11 5.12	The Valuation Rules Measurable Work – Adjustment Basis Measurable Work – Remeasurement Basis General rules Daywork Sub-Contractor's Designed Works – Valuation Change of conditions for other work Additional provisions	
Section 6	Injury, Damage and Insurance	43
6.1	Definitions Definitions	
6.2 6.3 6.4 6.5	Injury to Persons and Property Liability of Sub-Contractor – personal injury or death Liability of Sub-Contractor – injury or damage to property Injury or damage to property – Main Contract Works and Site Materials excluded Insurance against personal injury and property damage	
6.6 6.7 6.8 6.9	Insurance – Loss or Damage to Work and Site Materials Specified Perils cover under the Works Insurance Policy Sub-Contractor's responsibility – damage to the Sub-Contract Works etc. Terrorism Cover – non-availability – Employer's options Damage to Sub-Contractor's plant, etc.	
6.10 6.11	Sub-Contractor's Designed Works Professional Indemnity or Product Liability Insurance Obligation to insure Increased cost and non-availability	
6.12 6.13 6.14 6.15	Joint Fire Code – compliance Application of clauses Compliance with Joint Fire Code Breach of Joint Fire Code – Remedial Measures Joint Fire Code – amendments/revisions	

DBSub/C 2024 Page iii

	General	
7.1	Meaning of insolvency	
7.2	Notices under section 7	
7.3	Other rights, reinstatement	
	Termination by Contractor	
7.4	Default by Sub-Contractor	
7.5	Insolvency of Sub-Contractor	
7.6	Corruption	
7.7	Consequences of termination under clauses 7.4 to 7.6	
	Townshoothers has Oash Construction at	
7.0	Termination by Sub-Contractor etc.	
7.8	Default by Contractor	
7.9	Termination under the Main Contract	
7.10	Insolvency of Contractor	
7.11	Consequences of termination under clauses 7.8 to 7.10	
	Tormination Daymont – final data, notices and amount	
7.12	Termination Payment – final date, notices and amount Termination Payment – final date, notices and amount	
1.12	Termination Fayment – final date, notices and amount	
Section 8	Settlement of Disputes	56
00000000	octionion of Bioputos	00
	Notification and negotiation of disputes	
8.1	Notification and negotiation of disputes	
	Mediation	
8.2	Mediation	
	Adjudication	
8.3	Adjudication	
	Arbitration	
8.4	Conduct of arbitration	
8.5	Notice of reference to arbitration	
8.6	Powers of Arbitrator	
8.7	Effect of award	
8.8	Appeal – questions of law	
8.9	Arbitration Act 1996	
	Schedules	58
	Concaules	30
Schedule 1	Supplemental Provisions	58
Cabadula 0	Variation and Applayation Overtation Properties	
Schedule 2	Variation and Acceleration Quotation Procedures	60
Schodulo 3	Forms of Bonds	63
Scriedule 3	Part 1: Bond in respect of payment for off-site materials and/or goods	03
	Part 2: Retention Bond	
	Tall 2. Netermon bond	
Schedule 4	Sub-Contract Code of Practice	69
Jonedale 4		33
Schedule 5	Third Party Rights	70
20	Part 1: Third Party Rights for Purchasers and Tenants	. •
	Part 2: Third Party Rights for a Funder	
	Part 3: Third Party Rights for the Employer	
Schedule 6	Design Submission Procedure	78
	-	-

Section 7 Termination

49