

Contents

	<i>Page 1</i>		
Agreement			Supply of Documents, Setting Out etc.
Recitals	2	2.8	Contract Documents
Articles	4	2.9	Levels and setting out of the Works
1 Contractor's obligations		2.10	Construction information
2 Contract Sum		2.11	Further drawings, details and instructions
3 Architect/Contract Administrator			
4 Quantity Surveyor		2.12	Errors, Inconsistencies and Divergences
5 Principal Designer		2.13	Bills of Quantities
6 Principal Contractor		2.14	Instructions on errors, omissions and inconsistencies
7 Adjudication		2.15	Instructions – additions to Contract Sum, exceptions
8 Arbitration		2.16	Divergences from Statutory Requirements
9 Legal proceedings			Emergency compliance with Statutory Requirements
Contract Particulars	7		
Attestation	16		Unfixed Materials and Goods – property, risk etc.
Conditions	23	2.17	Materials and goods – on site
		2.18	Materials and goods – off site
Section 1 Definitions and Interpretation	23		Adjustment of Completion Date
1.1 Definitions		2.19	Notice of delay – extensions
Interpretation		2.20	Relevant Events
1.2 Reference to clauses etc.			Practical Completion, Lateness and Liquidated Damages
1.3 Agreement etc. to be read as a whole		2.21	Practical completion and certificates
1.4 Headings, references to persons, legislation etc.		2.22	Certificate of non-completion
1.5 Reckoning periods of days		2.23	Liquidated damages for non-completion
1.6 Contracts (Rights of Third Parties) Act 1999		2.24	Repayment of liquidated damages
1.7 Notices and other communications			Partial Possession by Employer
1.8 Issue of Architect/Contract Administrator's certificates		2.25	Contractor's consent
1.9 Effect of Final Certificate		2.26	Practical completion date
1.10 Effect of certificates other than Final Certificate		2.27	Defects etc. – Relevant Part
1.11 Consents and approvals		2.28	Insurance – Relevant Part
1.12 Applicable law		2.29	Liquidated damages – Relevant Part
Section 2 Carrying out the Works	31		Defects
Contractor's Obligations		2.30	Rectification
2.1 General obligations		2.31	Certificate of making good
2.2 Materials, goods and workmanship			Section 3 Control of the Works
2.3 Fees and charges			39
Possession			Access and Representatives
2.4 Date of Possession – progress		3.1	Access for Architect/Contract Administrator
2.5 Deferment of possession		3.2	Person-in-charge
2.6 Early use by Employer		3.3	Clerk of works
2.7 Work not forming part of the Contract		3.4	Replacement of Architect/Contract Administrator or Quantity Surveyor

	Sub-Contracting		Section 5 Variations	50
3.5	Consent to sub-contracting		General	
3.6	Conditions of sub-contracting		5.1	Definition of Variations
3.7	Named Sub-Contractors		5.2	Valuation of Variations and provisional sum work
	Architect/Contract Administrator's Instructions		The Valuation Rules	
3.8	Compliance with instructions		5.3	Measurable Work
3.9	Non-compliance with instructions		5.4	Daywork
3.10	Provisions empowering instructions		5.5	Change of conditions for other work
3.11	Instructions requiring Variations		5.6	Additional provisions
3.12	Postponement of work			
3.13	Instructions on Provisional Sums		Section 6 Injury, Damage and Insurance	53
3.14	Inspection – tests		Personal Injury and Property Damage	
3.15	Work not in accordance with the Contract		6.1	Contractor's liability – personal injury or death
3.16	Instructions as to removal of work etc.		6.2	Contractor's liability – loss, injury or damage to property
3.17	Exclusion of persons from the Works		6.3	Loss or damage to Existing Structures or their contents
3.18	CDM Regulations			
Section 4	Payment	43	Insurance against Personal Injury and Property Damage	
	Contract Sum and Adjustment		6.4	Contractor's insurance of his liability
4.1	Work included in Contract Sum		6.5	Contractor's insurance of liability of Employer
4.2	Adjustment only under the Conditions		6.6	Excepted Risks
4.3	Adjustment of Contract Sum			
4.4	Fluctuations – Named Sub-Contractors		Insurance of the Works and Existing Structures	
	Taxes		6.7	Insurance Options and period
4.5	VAT		6.8	Related definitions
4.6	Construction Industry Scheme (CIS)		6.9	Sub-contractors – Specified Perils cover under Works Insurance Policies
	Payments, Certificates and Notices – general provisions		6.10	Terrorism Cover – policy extensions and premiums
4.7	Advance payment		6.11	Terrorism Cover – non-availability – Employer's options
4.8	Interim payments – due dates and certificates		6.12	Evidence of insurance
4.9	Interim payments – calculation of sums due		6.13	Loss or damage – insurance claims and reinstatement
4.10	Listed Items		6.14	Loss or damage to Existing Structures – right of termination
4.11	Contractor's Payment Applications and Payment Notices			
4.12	Interim and final payments – final date and amount		Joint Fire Code – compliance	
4.13	Pay Less Notices and other general provisions		6.15	Application of clauses
4.14	Contractor's right of suspension		6.16	Compliance with Joint Fire Code
	Loss and Expense		6.17	Breach of Joint Fire Code – Remedial Measures
4.15	Matters materially affecting regular progress		6.18	Joint Fire Code – amendments/revisions
4.16	Notification and ascertainment		Section 7 Assignment, Performance Bonds and Guarantees and Collateral Warranties	61
4.17	Relevant Matters		Assignment	
4.18	Amounts ascertained – addition to Contract Sum		7.1	
4.19	Reservation of Contractor's rights and remedies		7.2	Performance Bonds and Guarantees
	Final Adjustment and Final Payment		Collateral Warranties	
4.20	Final adjustment		7.3	Rights Particulars
4.21	Final Certificate and final payment		7.4	Notices
			7.5	Execution of Collateral Warranties
			7.6	Contractor's Warranties – Purchasers and Tenants

7.7	Contractor's Warranty – Funder		Schedule 3 Forms of Bonds	77
7.8	Sub-Contractors' Warranties		Part 1: Advance Payment Bond	
Section 8	Termination	63	Part 2: Bond in respect of payment for off-site materials and/or goods	
	General		Schedule 4 Fluctuations – Contribution, levy and tax fluctuations	83
8.1	Meaning of insolvency		Schedule 5 Supplemental Provisions	87
8.2	Notices under section 8			
8.3	Other rights, reinstatement			
	Termination by Employer			
8.4	Default by Contractor			
8.5	Insolvency of Contractor			
8.6	Corruption and regulation 73(1)(b) of the PC Regulations			
8.7	Consequences of termination under clauses 8.4 to 8.6			
8.8	Employer's decision not to complete the Works			
	Termination by Contractor			
8.9	Default by Employer			
8.10	Insolvency of Employer			
8.11	Termination by either Party and regulations 73(1)(a) and 73(1)(c) of the PC Regulations			
8.12	Consequences of Termination under clauses 8.9 to 8.11, etc.			
Section 9	Settlement of Disputes	69		
9.1	Mediation			
9.2	Adjudication			
	Arbitration			
9.3	Conduct of arbitration			
9.4	Notice of reference to arbitration			
9.5	Powers of Arbitrator			
9.6	Effect of award			
9.7	Appeal – questions of law			
9.8	Arbitration Act 1996			
	Schedules			
Schedule 1	Insurance Options	71		
	Insurance Option A (New Buildings – All Risks Insurance of the Works by the Contractor)			
	Insurance Option B (New Buildings – All Risks Insurance of the Works by the Employer)			
	Insurance Option C (Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)			
Schedule 2	Named Sub-Contractors	74		