

# Contents

	<b>Agreement</b>	<b>1</b>
	<b>Recitals</b>	<b>2</b>
	<b>Articles</b>	<b>5</b>
1	Contractor's obligations	
2	Contract Sum	
3	Collaborative working	
4	Architect/Contract Administrator	
5	Quantity Surveyor	
6	CDM Regulations – Principal Designer and Principal Contractor	
7	Building Regulations – Principal Designer and Principal Contractor	
8	Adjudication	
9	Arbitration	
10	Legal proceedings	
	<b>Contract Particulars</b>	<b>8</b>
	<b>Attestation</b>	<b>20</b>
	<b>Conditions</b>	<b>27</b>
<b>Section 1</b>	<b>Definitions and Interpretation</b>	<b>27</b>
	<b>Definitions</b>	
1.1	Definitions	
	<b>Interpretation</b>	
1.2	Reference to clauses etc.	
1.3	Agreement etc. to be read as a whole	
1.4	Headings, references to persons, legislation etc.	
1.5	Reckoning periods of days	
1.6	Contracts (Rights of Third Parties) Act 1999	
1.7	Notices and other communications	
1.8	Issue of Architect/Contract Administrator's certificates	
1.9	Effect of Final Certificate	
1.10	Effect of certificates other than Final Certificate	
1.11	Consents and approvals	
1.12	Applicable law	
<b>Section 2</b>	<b>Carrying out the Works</b>	<b>35</b>
	<b>Contractor's Obligations</b>	
2.1	General obligations	
2.2	Materials, goods and workmanship	
2.3	Fees and charges	
	<b>Possession</b>	
2.4	Date of Possession – progress	
2.5	Deferment of possession	
2.6	Early use by Employer	
2.7	Work not forming part of the Contract	
	<b>Supply of Documents, Setting Out etc.</b>	
2.8	Contract Documents	
2.9	Levels and setting out of the Works	
2.10	Construction information	
2.11	Further drawings, details and instructions	

	<b>Errors, Inconsistencies and Divergences</b>
2.12	Bills of Quantities
2.13	Instructions on errors, omissions and inconsistencies
2.14	Instructions – additions to Contract Sum, exceptions
2.15	Divergences from Statutory Requirements
2.16	Emergency compliance with Statutory Requirements
	<b>Unfixed Materials and Goods – property, risk etc.</b>
2.17	Materials and goods – on site
2.18	Materials and goods – off site
	<b>Adjustment of Completion Date</b>
2.19	Notice of delay – extensions
2.20	Relevant Events
	<b>Practical Completion, Lateness and Liquidated Damages</b>
2.21	Practical completion and certificates
2.22	Certificate of non-completion
2.23	Liquidated damages for non-completion
2.24	Repayment of liquidated damages
	<b>Partial Possession by Employer</b>
2.25	Contractor’s consent
2.26	Practical completion date
2.27	Defects etc. – Relevant Part
2.28	Insurance – Relevant Part
2.29	Liquidated damages – Relevant Part
	<b>Defects</b>
2.30	Rectification
2.31	Certificate of making good
	<b>CDP Design Work</b>
2.32	As-built Drawings
2.33	Copyright and use
2.34	Design liabilities and limitation

**Section 3 Control of the Works**

46

	<b>Access and Representatives</b>
3.1	Access for Architect/Contract Administrator
3.2	Person-in-charge
3.3	Clerk of works
3.4	Replacement of Architect/Contract Administrator or Quantity Surveyor
	<b>Sub-Contracting</b>
3.5	Consent to sub-contracting
3.6	Conditions of sub-contracting
3.7	Named Sub-Contractors
	<b>Architect/Contract Administrator’s Instructions</b>
3.8	Compliance with instructions
3.9	Non-compliance with instructions
3.10	Provisions empowering instructions
3.11	Instructions requiring Variations
3.12	Postponement of work
3.13	Instructions on Provisional Sums
3.14	Inspection – tests
3.15	Work not in accordance with the Contract
3.16	Instructions as to removal of work etc.
3.17	Exclusion of persons from the Works
	<b>CDM Regulations and Part 2A of the Building Regulations</b>
3.18	CDM Regulations and Part 2A of the Building Regulations

<b>Section 4</b>	<b>Payment</b>	<b>51</b>
	<b>Contract Sum and Adjustment</b>	
4.1	Work included in Contract Sum	
4.2	Adjustment only under the Conditions	
4.3	Adjustment of Contract Sum	
4.4	Fluctuations – Named Sub-Contractors	
	<b>Taxes</b>	
4.5	VAT	
4.6	Construction Industry Scheme (CIS)	
	<b>Payments, Certificates and Notices – general provisions</b>	
4.7	Advance payment	
4.8	Interim payments – due dates and certificates	
4.9	Interim payments – calculation of sums due	
4.10	Listed Items	
4.11	Contractor’s Payment Applications and Payment Notices	
4.12	Interim and final payments – final date and amount	
4.13	Pay Less Notices and other general provisions	
4.14	Contractor’s right of suspension	
	<b>Loss and Expense</b>	
4.15	Matters materially affecting regular progress	
4.16	Notification and ascertainment	
4.17	Relevant Matters	
4.18	Amounts ascertained – addition to Contract Sum	
4.19	Reservation of Contractor’s rights and remedies	
	<b>Final Adjustment and Final Payment</b>	
4.20	Final adjustment	
4.21	Final Certificate and final payment	
<b>Section 5</b>	<b>Variations</b>	<b>59</b>
	<b>General</b>	
5.1	Definition of Variations	
5.2	Valuation of Variations and provisional sum work	
	<b>The Valuation Rules</b>	
5.3	Measurable Work	
5.4	Daywork	
5.5	Change of conditions for other work	
5.6	Additional provisions	
5.7	Contractor’s Designed Portion – Valuation	
<b>Section 6</b>	<b>Injury, Damage and Insurance</b>	<b>62</b>
	<b>Personal Injury and Property Damage</b>	
6.1	Contractor’s liability – personal injury or death	
6.2	Contractor’s liability – loss, injury or damage to property	
6.3	Loss or damage to Existing Structures or their contents	
	<b>Insurance against Personal Injury and Property Damage</b>	
6.4	Contractor’s insurance of its liability	
6.5	Contractor’s insurance of liability of Employer	
6.6	Excepted Risks	
	<b>Insurance of the Works and Existing Structures</b>	
6.7	Insurance Options and period	
6.8	Related definitions	
6.9	Sub-contractors – Specified Perils cover under Works Insurance Policies	
6.10	Terrorism Cover – policy extensions and premiums	
6.11	Terrorism Cover – non-availability – Employer’s options	
6.12	Evidence of insurance	
6.13	Loss or damage – insurance claims and reinstatement	
6.14	Loss or damage to Existing Structures – right of termination	

	<b>Joint Fire Code – compliance</b>	
6.15	Application of clauses	
6.16	Compliance with Joint Fire Code	
6.17	Breach of Joint Fire Code – Remedial Measures	
6.18	Joint Fire Code – amendments/revisions	
	<b>CDP Professional Indemnity Insurance</b>	
6.19	Obligation to insure	
6.20	Increased cost and non-availability	
<b>Section 7</b>	<b>Assignment, Performance Bonds and Guarantees and Collateral Warranties</b>	<b>70</b>
	<b>Assignment</b>	
7.1	Assignment	
	<b>Performance Bonds and Guarantees</b>	
7.2	Performance Bonds and Guarantees	
	<b>Collateral Warranties</b>	
7.3	Rights Particulars	
7.4	Notices	
7.5	Execution of Collateral Warranties	
7.6	Contractor’s Warranties – Purchasers and Tenants	
7.7	Contractor’s Warranty – Funder	
7.8	Sub-Contractors’ Warranties	
<b>Section 8</b>	<b>Termination</b>	<b>72</b>
	<b>General</b>	
8.1	Meaning of insolvency	
8.2	Notices under section 8	
8.3	Other rights, reinstatement	
	<b>Termination by Employer</b>	
8.4	Default by Contractor	
8.5	Insolvency of Contractor	
8.6	Corruption and regulation 73(1)(b) of the PC Regulations	
8.7	Consequences of termination under clauses 8.4 to 8.6	
8.8	Employer’s decision not to complete the Works	
	<b>Termination by Contractor</b>	
8.9	Default by Employer	
8.10	Insolvency of Employer	
	<b>Termination by either Party and regulation 73(1)(a) of the PC Regulations</b>	
8.11	Termination by either Party and regulation 73(1)(a) of the PC Regulations	
	<b>Consequences of Termination under clauses 8.9 to 8.11, etc.</b>	
8.12	Consequences of Termination under clauses 8.9 to 8.11, etc.	
	<b>Termination Payment – final date, notices and amount</b>	
8.13	Termination Payment – final date, notices and amount	
<b>Section 9</b>	<b>Settlement of Disputes</b>	<b>80</b>
	<b>Notification and negotiation of disputes</b>	
9.1	Notification and negotiation of disputes	
	<b>Mediation</b>	
9.2	Mediation	
	<b>Adjudication</b>	
9.3	Adjudication	
	<b>Arbitration</b>	
9.4	Conduct of arbitration	
9.5	Notice of reference to arbitration	
9.6	Powers of Arbitrator	

9.7	Effect of award
9.8	Appeal – questions of law
9.9	Arbitration Act 1996

---

<b>Schedules</b>		<b>82</b>
<hr/>		
<b>Schedule 1</b>	<b>Insurance Options</b>	<b>82</b>
	<b>Insurance Option A</b> (New Buildings – All Risks Insurance of the Works by the Contractor)	
	<b>Insurance Option B</b> (New Buildings – All Risks Insurance of the Works by the Employer)	
	<b>Insurance Option C</b> (Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)	
<b>Schedule 2</b>	<b>Named Sub-Contractors</b>	<b>85</b>
<b>Schedule 3</b>	<b>Forms of Bonds</b>	<b>88</b>
	Part 1: Advance Payment Bond	
	Part 2: Bond in respect of payment for off-site materials and/or goods	
<b>Schedule 4</b>	<b>Supplemental Provisions</b>	<b>94</b>
<b>Schedule 5</b>	<b>Design Submission Procedure</b>	<b>96</b>