

# Contents

	<i>Page 1</i>		
<b>Agreement</b>		<b>Possession</b>	
<b>Recitals</b>	2	2.4	Date of Possession – progress
		2.5	Deferment of possession
<b>Articles</b>	4	2.6	Early use by Employer
		2.7	Work not forming part of the Contract
1	Management Contractor's obligations		
2	Payment by the Employer		
3	Architect/Contract Administrator		
4	Quantity Surveyor	2.8	<b>Supply of Documents, Setting Out etc.</b>
5	Consultant Team	2.9	Contract Documents
6	Principal Designer	2.10	Levels and setting out of the Project
7	Principal Contractor		Further drawings, details and instructions
8	Project Cost Plan		
9	Documents for Works Contracts etc.		<b>Errors, Discrepancies and Divergences</b>
10	Adjudication	2.11	Notice of discrepancies etc.
11	Arbitration	2.12	Divergences from Statutory Requirements
12	Legal proceedings	2.13	Emergency compliance with Statutory Requirements
	<b>Contract Particulars</b>	7	
Part 1:	General		<b>Unfixed Materials and Goods – property, risk etc.</b>
Part 2:	Supplemental Particulars		
	<b>Attestation</b>	22	2.14
			Materials and goods – on site
			2.15
			Materials and goods – off site
	<b>Conditions</b>	29	<b>Adjustment of Completion Date</b>
<b>Section 1</b>	<b>Definitions and Interpretation</b>	29	2.16
			Related definitions and interpretation
1.1	<b>Definitions</b>		2.17
			Notice by Management Contractor of delay to progress
	<b>Interpretation</b>		2.18
			Fixing Completion Date
1.2	Reference to clauses etc.		2.19
1.3	Agreement etc. to be read as a whole		Relevant Project Events
1.4	Headings, references to persons, legislation etc.	2.21	2.20
1.5	Reckoning periods of days	2.22	Extensions of time – Works Contracts
1.6	Contracts (Rights of Third Parties) Act 1999	2.23	
1.7	Notices and other communications	2.24	<b>Practical Completion, Lateness and Liquidated Damages</b>
1.8	Issue of Architect/Contract Administrator's certificates		2.21
1.9	Effect of Final Certificate		Practical completion and certificates
1.10	Effect of certificates other than Final Certificate	2.25	2.22
			Non-Completion Certificates
1.11	Consents and approvals	2.26	2.23
1.12	Applicable law	2.27	Payment or allowance of liquidated damages
			2.24
			Practical completion – Works Contracts
<b>Section 2</b>	<b>Carrying out the Project</b>	37	<b>Partial Possession by Employer</b>
	<b>Management Contractor's Obligations</b>		2.25
			Management Contractor's consent
2.1	Pre-Construction Period	2.30	2.26
2.2	Notice to Proceed	2.31	Practical completion date
2.3	Construction Period	2.32	2.27
			Defects etc. – Relevant Part
			2.28
			Insurance – Relevant Part
			2.29
			Liquidated damages – Relevant Part
			<b>Defects</b>
			2.30
			Schedules of defects and instructions
			2.31
			Certificate of Making Good
			2.32
			Works Contractor notices

<b>Section 3</b>	<b>Control of the Project</b>	47	4.13	Pay Less Notices and other general provisions	
	<b>Access and Representatives</b>		4.14	Management Contractor's right of suspension	
3.1	Access to the Project			<b>Retention</b>	
3.2	Access to documentation		4.15	Rules on treatment of Retention	
3.3	Management		4.16	Retention – amounts, periods and Retention Bonds	
3.4	Clerk of works				
3.5	Replacement of Architect/Contract Administrator or Quantity Surveyor		4.17	<b>Final Certificate and Final Payment</b>	
	<b>Works Contractors and Sub-Contracting</b>		<b>Section 5</b>	<b>Works Contracts</b>	58
3.6	Selection of Works Contractors			<b>Breach of Works Contract by Works Contractor</b>	
3.7	Works Contracts – Management Contractor's obligations				
3.8	Sub-contracting of Services		5.1	Management Contractor's obligations	
	<b>Architect/Contract Administrator's Instructions</b>		5.2	Payments by Employer and recoveries	
3.9	Compliance with instructions			<b>Alleged Breach by Management Contractor</b>	
3.10	Instructions other than in writing		5.3	Action by Management Contractor	
3.11	Provisions empowering instructions		5.4	Reimbursement by Employer	
3.12	General obligation of Architect/Contract Administrator			<b>Loss and Expense and Termination</b>	
3.13	Project Changes and Works Contract Variations		5.5	Loss and/or expense under Works Contracts – ascertainment	
3.14	Postponement of work		5.6	Termination of Works Contractor's employment	
3.15	Instructions on Provisional Sums		<b>Section 6</b>	<b>Injury, Damage and Insurance</b>	61
3.16	Acceleration			<b>Personal Injury and Property Damage</b>	
3.17	Inspection – tests				
3.18	Work not in accordance with the Contract		6.1	Management Contractor's liability – personal injury or death	
3.19	Workmanship not in accordance with the Contract		6.2	Management Contractor's liability – loss, injury or damage to property	
3.20	Instructions on defects etc.		6.3	Loss or damage to Existing Structures or their contents	
3.21	Executed work			<b>Insurance against Personal Injury and Property Damage</b>	
3.22	Antiquities				
3.23	<b>CDM Regulations</b>		6.4	Management Contractor's and Works Contractors' liability insurance	
<b>Section 4</b>	<b>Payment</b>	52	6.5	Management Contractor's insurance of liability of Employer	
	<b>Amounts and Calculation</b>		6.6	Excepted Risks	
4.1	General			<b>Insurance of the Project and Existing Structures</b>	
4.2	Management Fee and adjustment		6.7	Insurance Options and period	
4.3	Ascertainment of Prime Cost		6.8	Related definitions	
4.4	Taking adjustments into account		6.9	Works Contractors – Specified Perils cover under Project Insurance Policies etc.	
	<b>Taxes</b>		6.10	Terrorism Cover – policy extensions and premiums	
4.5	VAT		6.11	Terrorism Cover – non-availability – Employer's options	
4.6	Construction Industry Scheme (CIS)		6.12	Evidence of insurance	
	<b>Payments, Certificates and Notices – general provisions</b>		6.13	Loss or damage – insurance claims and reinstatement	
4.7	Interim payments – due dates		6.14	Loss or damage to Existing Structures – right of termination	
4.8	Amounts due as interim payments – Pre-Construction Period				
4.9	Amounts due as interim payments – Construction Period				
4.10	Interim Certificates and statements				
4.11	Management Contractor's Payment Applications and Payment Notices				
4.12	Interim and final payments – final date and amount				



## **Annexes**

<b>Annex A</b>	<b>Site Facilities</b>	<i>101</i>
<b>Annex B</b>	<b>Services</b>	<i>102</i>
Part 1:	Pre-Construction Services	
Part 2:	Construction Period Services	