

Contents

	Agreement	1
	Recitals	2
	Articles	4
1	Management Contractor's obligations	
2	Payment by the Employer	
3	Collaborative working	
4	Architect/Contract Administrator	
5	Quantity Surveyor	
6	Consultant Team	
7	CDM Regulations – Principal Designer and Principal Contractor	
8	Building Regulations – Principal Designer and Principal Contractor	
9	Project Cost Plan	
10	Documents for Works Contracts etc.	
11	Adjudication	
12	Arbitration	
13	Legal proceedings	
	Contract Particulars	8
	Part 1: General	
	Part 2: Supplemental Particulars	
	Attestation	24
	Conditions	31
Section 1	Definitions and Interpretation	31
	Definitions	
1.1	Definitions	
	Interpretation	
1.2	Reference to clauses etc.	
1.3	Agreement etc. to be read as a whole	
1.4	Headings, references to persons, legislation etc.	
1.5	Reckoning periods of days	
1.6	Contracts (Rights of Third Parties) Act 1999	
1.7	Notices and other communications	
1.8	Issue of Architect/Contract Administrator's certificates	
1.9	Effect of Final Certificate	
1.10	Effect of certificates other than Final Certificate	
1.11	Consents and approvals	
1.12	Applicable law	
Section 2	Carrying out the Project	39
	Management Contractor's Obligations	
2.1	Pre-Construction Period	
2.2	Notice to Proceed	
2.3	Construction Period	
	Possession	
2.4	Date of Possession – progress	
2.5	Deferment of possession	
2.6	Early use by Employer	
2.7	Work not forming part of the Contract	

	Supply of Documents, Setting Out etc.
2.8	Contract Documents
2.9	Levels and setting out of the Project
2.10	Further drawings, details and instructions
	Errors, Discrepancies and Divergences
2.11	Notice of discrepancies etc.
2.12	Divergences from Statutory Requirements
2.13	Emergency compliance with Statutory Requirements
	Unfixed Materials and Goods – property, risk etc.
2.14	Materials and goods – on site
2.15	Materials and goods – off site
	Adjustment of Completion Date
2.16	Related definitions and interpretation
2.17	Notice by Management Contractor of delay to progress
2.18	Fixing Completion Date
2.19	Relevant Project Events
2.20	Extensions of time – Works Contracts
	Practical Completion, Lateness and Liquidated Damages
2.21	Practical completion and certificates
2.22	Non-Completion Certificates
2.23	Payment or allowance of liquidated damages
2.24	Practical completion – Works Contracts
	Partial Possession by Employer
2.25	Management Contractor's consent
2.26	Practical completion date
2.27	Defects etc. – Relevant Part
2.28	Insurance – Relevant Part
2.29	Liquidated damages – Relevant Part
	Defects
2.30	Schedules of defects and instructions
2.31	Certificate of Making Good
2.32	Works Contractor notices
Section 3	Control of the Project
	Access and Representatives
3.1	Access to the Project
3.2	Access to documentation
3.3	Management
3.4	Clerk of works
3.5	Replacement of Architect/Contract Administrator or Quantity Surveyor
	Works Contractors and Sub-Contracting
3.6	Selection of Works Contractors
3.7	Works Contracts – Management Contractor's obligations
3.8	Sub-contracting of Services
	Architect/Contract Administrator's Instructions
3.9	Compliance with instructions
3.10	Instructions other than in writing
3.11	Provisions empowering instructions
3.12	General obligation of Architect/Contract Administrator
3.13	Project Changes and Works Contract Variations
3.14	Postponement of work
3.15	Instructions on Provisional Sums
3.16	Acceleration
3.17	Inspection – tests
3.18	Work not in accordance with the Contract
3.19	Workmanship not in accordance with the Contract
3.20	Instructions on defects etc.
3.21	Executed work
3.22	Antiquities, asbestos, contaminated material and unexploded ordnance

3.23	CDM Regulations and Part 2A of the Building Regulations CDM Regulations and Part 2A of the Building Regulations	
Section 4	Payment	55
	Amounts and Calculation	
4.1	General	
4.2	Management Fee and adjustment	
4.3	Ascertainment of Prime Cost	
4.4	Taking adjustments into account	
	Taxes	
4.5	VAT	
4.6	Construction Industry Scheme (CIS)	
	Payments, Certificates and Notices – general provisions	
4.7	Interim payments – due dates	
4.8	Amounts due as interim payments – Pre-Construction Period	
4.9	Amounts due as interim payments – Construction Period	
4.10	Interim Certificates and statements	
4.11	Management Contractor's Payment Applications and Payment Notices	
4.12	Interim and final payments – final date and amount	
4.13	Pay Less Notices and other general provisions	
4.14	Management Contractor's right of suspension	
	Retention	
4.15	Rules on treatment of Retention	
4.16	Retention – amounts, periods and Retention Bonds	
	Final Certificate and Final Payment	
4.17	Final Certificate and Final Payment	
Section 5	Works Contracts	61
	Breach of Works Contract by Works Contractor	
5.1	Management Contractor's obligations	
5.2	Payments by Employer and recoveries	
	Alleged Breach by Management Contractor	
5.3	Action by Management Contractor	
5.4	Reimbursement by Employer	
	Loss and Expense and Termination	
5.5	Loss and/or expense under Works Contracts – ascertainment	
5.6	Termination of Works Contractor's employment	
Section 6	Injury, Damage and Insurance	64
	Personal Injury and Property Damage	
6.1	Management Contractor's liability – personal injury or death	
6.2	Management Contractor's liability – loss, injury or damage to property	
6.3	Loss or damage to Existing Structures or their contents	
	Insurance against Personal Injury and Property Damage	
6.4	Management Contractor's and Works Contractors' liability insurance	
6.5	Management Contractor's insurance of liability of Employer	
6.6	Excepted Risks	
	Insurance of the Project and Existing Structures	
6.7	Insurance Options and period	
6.8	Related definitions	
6.9	Works Contractors – Specified Perils cover under Project Insurance Policies etc.	
6.10	Terrorism Cover – policy extensions and premiums	
6.11	Terrorism Cover – non-availability – Employer's options	
6.12	Evidence of insurance	
6.13	Loss or damage – insurance claims and reinstatement	
6.14	Loss or damage to Existing Structures – right of termination	

6.15	Professional Indemnity Insurance	
6.16	Obligation to insure	
	Increased cost and non-availability	
	Joint Fire Code – compliance	
6.17	Application of clauses	
6.18	Compliance with Joint Fire Code	
6.19	Breach of Joint Fire Code – Remedial Measures	
Section 7	Assignment, Performance Bonds and Guarantees, Third Party Rights and Collateral Warranties	72
	Assignment	
7.1	General	
7.2	Rights of enforcement	
	Performance Bonds and Guarantees	
7.3	Performance Bonds and Guarantees	
	Clauses 7.7 to 7.11 – Preliminary	
7.4	Rights Particulars	
7.5	Notices	
7.6	Execution of Collateral Warranties	
	Third Party Rights from Management Contractor	
7.7	Rights for Purchasers and Tenants	
7.8	Rights for a Funder	
	Collateral Warranties from Management Contractor	
7.9	Warranties to Purchasers and Tenants	
7.10	Warranty to a Funder	
	Third Party Rights and Collateral Warranties from Works Contractors	
7.11	Third Party Rights and Collateral Warranties from Works Contractors	
Section 8	Termination	76
	General	
8.1	Meaning of insolvency	
8.2	Notices under section 8	
8.3	Other rights, reinstatement	
	Termination by Employer	
8.4	Termination at will	
8.5	Default by Management Contractor	
8.6	Insolvency of Management Contractor	
8.7	Corruption	
8.8	Consequences of termination under clauses 8.5 to 8.7	
8.9	Employer's decision not to complete the Project	
	Termination by Management Contractor	
8.10	Default by Employer	
8.11	Insolvency of Employer	
	Termination by either Party	
8.12	Termination by either Party	
	Consequences of Termination under clauses 8.4, 8.10 to 8.12, etc.	
8.13	Consequences of Termination under clauses 8.4, 8.10 to 8.12, etc.	
	Termination Payment – final date, notices and amount	
8.14	Termination Payment – final date, notices and amount	
Section 9	Settlement of Disputes	85
	Notification and negotiation of disputes	
9.1	Notification and negotiation of disputes	

9.2	Mediation Mediation
9.3	Adjudication Adjudication
9.4	Arbitration Conduct of arbitration
9.5	Notice of reference to arbitration
9.6	Powers of Arbitrator
9.7	Effect of award
9.8	Appeal – questions of law
9.9	Arbitration Act 1996

Schedules

87

Schedule 1	Definition of Prime Cost	87
	Part 1: General	
	Part 2: Works Contracts and Related Payments	
	Part 3: Management Contractor's On-Site Staff	
	Part 4: Management Contractor's On-Site Workforce	
	Part 5: Materials and Goods provided by the Management Contractor	
	Part 6: Plant, Services and Consumable Stores provided by the Management Contractor	
	Part 7: Sundry Costs incurred by the Management Contractor	
	Part 8: Sub-Contracted Services	
Schedule 2	Management Fee – Adjustment of Construction Period Fee	92
Schedule 3	Insurance Options	93
	Insurance Option A (New Buildings – All Risks Insurance of the Project by the Management Contractor)	
	Insurance Option B (New Buildings – All Risks Insurance of the Project by the Employer)	
	Insurance Option C (Joint Names Insurance by the Employer of Existing Structures and Project)	
Schedule 4	Code of Practice	96
Schedule 5	Third Party Rights	97
	Part 1: Third Party Rights for Purchasers and Tenants	
	Part 2: Third Party Rights for a Funder	
Schedule 6	Acceleration Quotation Procedure	102
Schedule 7	Supplemental Provisions	103

Annexes

105

Annex A	Site Facilities	105
Annex B	Services	106
	Part 1: Pre-Construction Services	
	Part 2: Construction Period Services	