

# Contents

	<b>Conditions</b>	<i>Page 1</i>	2.18	Fixing Period for Completion
			2.19	Relevant Works Contract Events
<b>Section 1</b>	<b>Definitions and Interpretation</b>	<b>1</b>		<b>Practical Completion and Lateness</b>
1.1	<b>Definitions</b>		2.20	Date of practical completion
	<b>Interpretation</b>		2.21	Failure of Works Contractor to complete on time
1.2	Reference to clauses etc.			<b>Defects</b>
1.3	Works Contract to be read as a whole		2.22	Works Contractor's liability
1.4	Headings, references to persons, legislation etc.		2.23	Deductions under the Management Contract Conditions
1.5	Reckoning periods of days			<b>Third Party Rights and Collateral Warranties etc.</b>
1.6	Contracts (Rights of Third Parties) Act 1999			
1.7	Notices and other communications		2.24	Particulars and notices
1.8	Effect of Management Contract Final Certificate		2.25	Rights of termination, variation etc.
1.9	Consents and approvals			<b>Works Contractor's Design Documents</b>
1.10	Applicable law			
<b>Section 2</b>	<b>Carrying out the Works</b>	<b>9</b>	2.26	As-built Drawings
	<b>Works Contractor's Obligations</b>		2.27	Copyright and use
2.1	General obligations			<b>Section 3 Control of the Works</b>
2.2	Works Contractor's Designed Works			<b>Assignment and Sub-Contracting</b>
2.3	Time of commencement and completion			
2.4	Materials, goods and workmanship		3.1	Non-Assignment
2.5	Compliance with the Management Contract – indemnity		3.2	Consent to sub-contracting
	<b>Supply of Documents, Setting Out etc.</b>		3.3	Conditions of sub-contracting
2.6	Works Contractor's Designed Works information			<b>Management Contractor's Directions</b>
2.7	Further drawings, details and directions		3.4	Power to issue directions
	<b>Errors, Discrepancies and Divergences</b>		3.5	Compliance with directions
2.8	Preparation of Bills of Quantities and Management Contractor's Requirements		3.6	Non-compliance with directions
2.9	Bills of Quantities and WCDW-related documents – errors and inadequacy		3.7	Directions other than in writing
2.10	Notice of discrepancies etc.		3.8	Person-in-charge
2.11	Discrepancies in WCDW-related documents		3.9	Access for Management Contractor and Consultant Team
2.12	Divergences from Statutory Requirements			<b>Opening Up and Remedial Measures</b>
	<b>Works Contractor's Designed Works</b>		3.10	Directions to open up and test
2.13	Design liabilities		3.11	Work not in accordance with the Works Contract
2.14	Errors and failures – other consequences		3.12	Instructions and deductions under the Management Contract
2.15	<b>Unfixed Materials and Goods</b>		3.13	Workmanship not in accordance with the Works Contract
	<b>Adjustment of Period for Completion</b>		3.14	Indemnity by Works Contractor
2.16	Related definitions and interpretation		3.15	Effect of non-compliant work by others
2.17	Notice by Works Contractor of delay to progress			<b>Attendance and Site Conduct</b>
			3.16	Attendance
			3.17	Temporary buildings
			3.18	Site clearance

	<b>Health and Safety and CDM Requirements</b>			<b>Final Adjustment and Final Payment</b>	
3.19	Health and Safety		4.19	Final Works Contract Sum – Adjustment Basis	
3.20	CDM Regulations		4.20	Final Works Contract Sum – Remeasurement Basis	
	<b>Suspension of Management Contract by Management Contractor</b>		4.21	Calculation of Final Works Contract Sum	
			4.22	Final payment	
3.21	Notification by Management Contractor		<b>Section 5</b>	<b>Valuation of Work and Variations</b>	36
3.22	Directions following suspension			<b>General</b>	
	<b>Other Provisions</b>		5.1	Definition of Variations	
			5.2	Valuation of Work	
3.23	Strikes		5.3	Variation Quotation	
3.24	Benefits under the Management Contract		5.4	Works Contractor's right to be present at measurement	
3.25	Certificates under the Management Contract		5.5	Giving effect to Valuations, agreements etc.	
<b>Section 4</b>	<b>Payment</b>	27		<b>The Valuation Rules</b>	
	<b>Works Contract Sum and Works Contract Tender Sum</b>		5.6	Measurable Work – Adjustment Basis	
4.1	Adjustment Basis		5.7	Measurable Work – Remeasurement Basis	
4.2	Remeasurement Basis		5.8	General rules	
4.3	Taking adjustments into account		5.9	Daywork	
	<b>Taxes</b>		5.10	Works Contractor's Designed Works – Valuation	
			5.11	Change of conditions for other work	
4.4	VAT		5.12	Additional provisions	
4.5	Construction Industry Scheme (CIS)		<b>Section 6</b>	<b>Injury, Damage and Insurance</b>	41
	<b>Payments and Notices – general provisions</b>		6.1	<b>Definitions</b>	
4.6	Interim payments – due dates, applications and sums due			<b>Injury to Persons and Property</b>	
4.7	Interim and final payments – final date, notices and amount		6.2	Liability of Works Contractor – personal injury or death	
4.8	Works Contractor's right of suspension		6.3	Liability of Works Contractor – injury or damage to property	
	<b>Interim Payments – calculation of sums due</b>		6.4	Injury or damage to property – exclusions	
4.9	Gross Valuation		6.5	Insurance against personal injury and property damage	
4.10	Sums due as interim payments			<b>Insurance – Loss or Damage to Work and Site Materials</b>	
4.11	<b>Listed Items</b>		6.6	Specified Perils cover under Joint Names Policies etc.	
	<b>Retention</b>		6.7	Works Contractor's responsibility – damage to the Works etc.	
4.12	Rules governing retention		6.8	Terrorism Cover – non-availability – Employer's options	
4.13	Retention Bond		6.9	Damage to Works Contractor's plant, etc.	
	<b>Loss and Expense</b>			<b>Works Contractor's Designed Works – Professional Indemnity or Product Liability Insurance</b>	
4.14	Matters affecting regular progress		6.10	Obligation to insure	
4.15	Notification and ascertainment		6.11	Increased cost and non-availability	
4.16	Relevant Works Contract Matters			<b>Joint Fire Code – compliance</b>	
4.17	Management Contractor's reimbursement		6.12	Application of clauses	
4.18	Reservation of rights and remedies of Management Contractor and Works Contractor		6.13	Compliance with Joint Fire Code	
			6.14	Breach of Joint Fire Code – Remedial Measures	
			6.15	Joint Fire Code – amendments/revisions	

<b>Section 7</b>	<b>Termination</b>	<b>47</b>	<b>Schedule 7 Supplemental Provisions</b>	<b>76</b>
	<b>General</b>			
7.1	Meaning of insolvency			
7.2	Notices under section 7			
7.3	Other rights, reinstatement			
	<b>Termination by Management Contractor</b>			
7.4	Default by Works Contractor			
7.5	Insolvency of Works Contractor			
7.6	Corruption			
7.7	Consequences of termination under clauses 7.4 to 7.6			
	<b>Termination by Works Contractor etc.</b>			
7.8	Default by Management Contractor			
7.9	Termination under the Management Contract			
7.10	Insolvency of Management Contractor			
7.11	Consequences of termination under clauses 7.8 to 7.10			
<b>Section 8</b>	<b>Settlement of Disputes</b>	<b>52</b>		
8.1	<b>Mediation</b>			
8.2	<b>Adjudication</b>			
	<b>Arbitration</b>			
8.3	Conduct of arbitration			
8.4	Notice of reference to arbitration			
8.5	Powers of Arbitrator			
8.6	Effect of award			
8.7	Appeal – questions of law			
8.8	Arbitration Act 1996			
	<b>Schedules</b>			
<b>Schedule 1</b>	<b>Design Submission Procedure</b>	<b>54</b>		
<b>Schedule 2</b>	<b>Acceleration Quotation and Variation Quotation</b>	<b>56</b>		
Part 1:	Acceleration Quotation			
Part 2:	Variation Quotation			
<b>Schedule 3</b>	<b>Third Party Rights</b>	<b>59</b>		
Part 1:	Third Party Rights for Purchasers and Tenants			
Part 2:	Third Party Rights for a Funder			
<b>Schedule 4</b>	<b>Code of Practice</b>	<b>64</b>		
<b>Schedule 5</b>	<b>Forms of Bonds</b>	<b>65</b>		
Part 1:	Bond in respect of payment for off-site materials and/or goods			
Part 2:	Retention Bond			
<b>Schedule 6</b>	<b>JCT Fluctuations Option A</b>	<b>71</b>		
	(Contribution, levy and tax fluctuations)			