

Contents

	Conditions	1
Section 1	Definitions and Interpretation	1
	Definitions	
1.1	Definitions	
	Interpretation	
1.2	Reference to clauses etc.	
1.3	Works Contract to be read as a whole	
1.4	Headings, references to persons, legislation etc.	
1.5	Reckoning periods of days	
1.6	Contracts (Rights of Third Parties) Act 1999	
1.7	Notices and other communications	
1.8	Effect of Management Contract Final Certificate	
1.9	Consents and approvals	
1.10	Applicable law	
Section 2	Carrying out the Works	9
	Works Contractor's Obligations	
2.1	General obligations	
2.2	Works Contractor's Designed Works	
2.3	Time of commencement and completion	
2.4	Materials, goods and workmanship	
2.5	Compliance with the Management Contract – indemnity	
	Supply of Documents, Setting Out etc.	
2.6	Works Contractor's Designed Works information	
2.7	Further drawings, details and directions	
	Errors, Discrepancies and Divergences	
2.8	Preparation of Bills of Quantities and Management Contractor's Requirements	
2.9	Bills of Quantities and WCDW-related documents – errors and inadequacy	
2.10	Notice of discrepancies etc.	
2.11	Discrepancies in WCDW-related documents	
2.12	Divergences from Statutory Requirements	
	Works Contractor's Designed Works	
2.13	Design liabilities	
2.14	Errors and failures – other consequences	
	Unfixed Materials and Goods	
2.15	Unfixed Materials and Goods	
	Adjustment of Period for Completion	
2.16	Related definitions and interpretation	
2.17	Notice by Works Contractor of delay to progress	
2.18	Fixing Period for Completion	
2.19	Relevant Works Contract Events	
	Practical Completion and Lateness	
2.20	Date of practical completion	
2.21	Failure of Works Contractor to complete on time	
	Defects	
2.22	Works Contractor's liability	
2.23	Deductions under the Management Contract Conditions	
	Third Party Rights and Collateral Warranties etc.	
2.24	Particulars and notices	

2.25	Rights of termination, variation etc.	
	Works Contractor's Design Documents	
2.26	As-built Drawings	
2.27	Copyright and use	
Section 3	Control of the Works	22
	Assignment and Sub-Contracting	
3.1	Non-Assignment	
3.2	Consent to sub-contracting	
3.3	Conditions of sub-contracting	
	Management Contractor's Directions	
3.4	Power to issue directions	
3.5	Compliance with directions	
3.6	Non-compliance with directions	
3.7	Directions other than in writing	
3.8	Person-in-charge	
3.9	Access for Management Contractor and Consultant Team	
	Opening Up and Remedial Measures	
3.10	Directions to open up and test	
3.11	Work not in accordance with the Works Contract	
3.12	Instructions and deductions under the Management Contract	
3.13	Workmanship not in accordance with the Works Contract	
3.14	Indemnity by Works Contractor	
3.15	Effect of non-compliant work by others	
	Attendance and Site Matters	
3.16	Attendance	
3.17	Temporary buildings	
3.18	Site clearance	
3.19	Asbestos, contaminated material and unexploded ordnance	
	Health and Safety, CDM Regulations and Part 2A of the Building Regulations	
3.20	Health and Safety	
3.21	CDM Regulations and Part 2A of the Building Regulations	
	Suspension of Management Contract by Management Contractor	
3.22	Notification by Management Contractor	
3.23	Directions following suspension	
	Other Provisions	
3.24	Strikes	
3.25	Benefits under the Management Contract	
3.26	Certificates under the Management Contract	
Section 4	Payment	30
	Works Contract Sum and Works Contract Tender Sum	
4.1	Adjustment Basis	
4.2	Remeasurement Basis	
4.3	Taking adjustments into account	
	Taxes	
4.4	VAT	
4.5	Construction Industry Scheme (CIS)	
	Payments and Notices – general provisions	
4.6	Interim payments – due dates, applications and sums due	
4.7	Interim and final payments – final date, notices and amount	
4.8	Works Contractor's right of suspension	
	Interim Payments – calculation of sums due	
4.9	Gross Valuation	
4.10	Sums due as interim payments	

4.11	Listed Items Listed Items	
4.12	Retention Rules governing retention	
4.13	Retention Bond	
4.14	Loss and Expense Matters affecting regular progress	
4.15	Notification and ascertainment	
4.16	Relevant Works Contract Matters	
4.17	Management Contractor's reimbursement	
4.18	Reservation of rights and remedies of Management Contractor and Works Contractor	
4.19	Final Adjustment and Final Payment Final Works Contract Sum – Adjustment Basis	
4.20	Final Works Contract Sum – Remeasurement Basis	
4.21	Calculation of Final Works Contract Sum	
4.22	Final payment	
Section 5	Valuation of Work and Variations	40
5.1	General Definition of Variations	
5.2	Valuation of Work	
5.3	Variation Quotation	
5.4	Works Contractor's right to be present at measurement	
5.5	Giving effect to Valuations, agreements etc.	
5.6	The Valuation Rules Measurable Work – Adjustment Basis	
5.7	Measurable Work – Remeasurement Basis	
5.8	General rules	
5.9	Daywork	
5.10	Works Contractor's Designed Works – Valuation	
5.11	Change of conditions for other work	
5.12	Additional provisions	
Section 6	Injury, Damage and Insurance	45
6.1	Definitions Definitions	
6.2	Injury to Persons and Property Liability of Works Contractor – personal injury or death	
6.3	Liability of Works Contractor – injury or damage to property	
6.4	Injury or damage to property – exclusions	
6.5	Insurance against personal injury and property damage	
6.6	Insurance – Loss or Damage to Work and Site Materials Specified Perils cover under Joint Names Policies etc.	
6.7	Works Contractor's responsibility – damage to the Works etc.	
6.8	Terrorism Cover – non-availability – Employer's options	
6.9	Damage to Works Contractor's plant, etc.	
6.10	Works Contractor's Designed Works – Professional Indemnity or Product Liability Insurance Obligation to insure	
6.11	Increased cost and non-availability	
6.12	Joint Fire Code – compliance Application of clauses	
6.13	Compliance with Joint Fire Code	
6.14	Breach of Joint Fire Code – Remedial Measures	
6.15	Joint Fire Code – amendments/revisions	
Section 7	Termination	51
7.1	General Meaning of insolvency	

7.2	Notices under section 7	
7.3	Other rights, reinstatement	
	Termination by Management Contractor	
7.4	Default by Works Contractor	
7.5	Insolvency of Works Contractor	
7.6	Corruption	
7.7	Consequences of termination under clauses 7.4 to 7.6	
	Termination by Works Contractor etc.	
7.8	Default by Management Contractor	
7.9	Termination under the Management Contract	
7.10	Insolvency of Management Contractor	
7.11	Consequences of termination under clauses 7.8 to 7.10	
	Termination Payment – final date, notices and amount	
7.12	Termination Payment – final date, notices and amount	
Section 8	Settlement of Disputes	58
	Notification and negotiation of disputes	
8.1	Notification and negotiation of disputes	
	Mediation	
8.2	Mediation	
	Adjudication	
8.3	Adjudication	
	Arbitration	
8.4	Conduct of arbitration	
8.5	Notice of reference to arbitration	
8.6	Powers of Arbitrator	
8.7	Effect of award	
8.8	Appeal – questions of law	
8.9	Arbitration Act 1996	

Schedules	60
------------------	-----------

Schedule 1	Design Submission Procedure	60
Schedule 2	Acceleration Quotation and Variation Quotation	62
	Part 1: Acceleration Quotation	
	Part 2: Variation Quotation	
Schedule 3	Third Party Rights	65
	Part 1: Third Party Rights for Purchasers and Tenants	
	Part 2: Third Party Rights for a Funder	
Schedule 4	Code of Practice	70
Schedule 5	Forms of Bonds	71
	Part 1: Bond in respect of payment for off-site materials and/or goods	
	Part 2: Retention Bond	
Schedule 6	Supplemental Provisions	77