

# Contents

	<b>Agreement</b>	<i>Page 1</i>	<b>Section 4 Payment</b>	26
	<b>Recitals</b>	2	4.1	VAT
	<b>Articles</b>	4	4.2	Construction Industry Scheme (CIS)
1	Contractor's obligations		4.3	Interim payments – dates and certificates
2	Contract Sum		4.4	Contractor's applications and payment notices
3	Architect/Contract Administrator		4.5	Payments – amount and notices
4	Principal Designer		4.6	Failure to pay amount due
5	Principal Contractor		4.7	Contractor's right of suspension
6	Adjudication		4.8	Final certificate and final payment
7	Arbitration		4.9	Fixed price and fluctuations provisions
8	Legal proceedings			
	<b>Contract Particulars</b>	7	<b>Section 5 Injury, Damage and Insurance</b>	29
	<b>Attestation</b>	12	5.1	Contractor's liability – personal injury or death
	<b>Conditions</b>	19	5.2	Contractor's liability – loss, injury or damage to property
<b>Section 1 Definitions and Interpretation</b>		19	5.3	Contractor's insurance of his liability
1.1	Definitions		5.4A	Joint Names Insurance of the Works by Contractor
1.2	Agreement etc. to be read as a whole		5.4B	Joint Names Insurance of the Works and existing structures by Employer
1.3	Headings, references to persons, legislation etc.		5.4C	Insurance of the Works and existing structures by other means
1.4	Reckoning periods of days		5.5	Evidence of insurance
1.5	Contracts (Rights of Third Parties) Act 1999		5.6	Loss or damage – insurance claims and reinstatement
1.6	Notices and other communications		5.7	Loss or damage to existing structures – right of termination
1.7	Consents and approvals			
1.8	Applicable law		<b>Section 6 Termination</b>	31
<b>Section 2 Carrying out the Works</b>		22	6.1	Meaning of insolvency
2.1	Contractor's obligations		6.2	Notices under section 6
2.2	Materials, goods and workmanship		6.3	Other rights, reinstatement
2.3	Commencement and completion		6.4	Default by Contractor
2.4	Architect/Contract Administrator's duties		6.5	Insolvency of Contractor
2.5	Correction of inconsistencies		6.6	Corruption and regulation 73(1)(b) of the PC Regulations
2.6	Divergences from Statutory Requirements		6.7	Consequences of termination under clauses 6.4 to 6.6
2.7	Fees or charges legally demandable		6.8	Default by Employer
2.8	Extension of time		6.9	Insolvency of Employer
2.9	Damages for non-completion		6.10	Termination by either Party and regulations 73(1)(a) and 73(1)(c) of the PC Regulations
2.10	Practical completion		6.11	Consequences of termination under clauses 6.8 to 6.10
2.11	Defects			
2.12	Certificate of making good		<b>Section 7 Settlement of Disputes</b>	35
<b>Section 3 Control of the Works</b>		24	7.1	Mediation
3.1	Assignment		7.2	Adjudication
3.2	Person-in-charge		7.3	Arbitration
3.3	Sub-contracting			
3.4	Architect/Contract Administrator's instructions		<b>Schedules</b>	
3.5	Non-compliance with instructions		<b>Schedule 1 Arbitration</b>	36
3.6	Variations		<b>Schedule 2 Fluctuations – Contribution, levy and tax changes</b>	37
3.7	Provisional Sums		<b>Schedule 3 Supplemental Provisions</b>	41
3.8	Exclusion from the Works			
3.9	CDM Regulations		<b>Guidance Notes</b>	44