

# Contents

	<b>Agreement</b>	<i>Page 1</i>		<b>Supply of Documents, Setting Out etc.</b>
	<b>Recitals</b>	2	2.7	Contract Documents
			2.8	Levels and setting out of the Works
	<b>Articles</b>	4	2.9	Further drawings, details and instructions
1	Contractor's obligations			
2	Payment by the Employer			
3	Architect/Contract Administrator		2.10	
4	Quantity Surveyor		2.11	
5	Principal Designer		2.12	
6	Principal Contractor			
7	Adjudication			
8	Arbitration			
9	Legal proceedings			
	<b>Contract Particulars</b>	7	2.13	<b>Discrepancies and Divergences</b>
			2.14	Notice of discrepancies etc.
	<b>Attestation</b>	16	2.15	Divergences from Statutory Requirements
				Emergency compliance with Statutory Requirements
	<b>Conditions</b>	23		
<b>Section 1</b>	<b>Definitions and Interpretation</b>	23	2.16	<b>Fees, Royalties and Patent Rights</b>
1.1	<b>Definitions</b>		2.17	Fees or charges legally demandable
	<b>Interpretation</b>			Patent rights and royalties – Contractor's indemnity
1.2	Reference to clauses etc.		2.18	Patent rights – Instructions
1.3	Agreement etc. to be read as a whole		2.19	
1.4	Headings, references to persons, legislation etc.		2.20	<b>Unfixed Materials and Goods – property, risk etc.</b>
1.5	Reckoning periods of days		2.21	Materials and goods – on site
1.6	Contracts (Rights of Third Parties) Act 1999			Materials and goods – off site
1.7	Notices and other communications			
1.8	Issue of Architect/Contract Administrator's certificates		2.22	<b>Adjustment of Completion Date</b>
1.9	Effect of Final Certificate		2.23	Related definitions and interpretation
1.10	Effect of certificates other than Final Certificate		2.24	Notice of delay – Review of progress
1.11	Consents and approvals			Fixing Completion Date
1.12	Applicable law		2.25	Relevant Events
			2.26	
<b>Section 2</b>	<b>Carrying out the Works</b>	30	2.27	<b>Practical Completion, Lateness and Liquidated Damages</b>
	<b>Contractor's Obligations</b>		2.28	Practical completion and certificates
2.1	General obligations		2.29	Non-Completion Certificates
2.2	Materials, goods and workmanship			Payment or allowance of liquidated damages
	<b>Possession</b>			
2.3	Date of Possession – progress			<b>Partial Possession by Employer</b>
2.4	Deferment of possession			Contractor's consent
2.5	Early use by Employer			Practical completion date
2.6	Work not forming part of the Contract			Defects etc. – Relevant Part
				Insurance – Relevant Part
				Liquidated damages – Relevant Part
				<b>Defects</b>
			2.30	Schedules of defects and instructions
			2.31	Certificate of Making Good
				<b>Section 3 Control of the Works</b> 39
				<b>Access and Representatives</b>
			3.1	Access for Architect/Contract Administrator
			3.2	Person-in-charge
			3.3	Employer's representative
			3.4	Clerk of works

3.5	Replacement of Architect/Contract Administrator or Quantity Surveyor				
3.6	Contractor's responsibility		4.16	Matters materially affecting regular progress	
	<b>Sub-Contracting</b>		4.17	Notification and ascertainment	
3.7	Consent to sub-contracting		4.18	Relevant Matters	
3.8	List in Specification		4.19	Amounts ascertained – inclusion in Interim Certificates	
3.9	Conditions of sub-contracting		4.20	Reservation of Contractor's rights and remedies	
	<b>Architect/Contract Administrator's Instructions</b>				
3.10	Compliance with instructions		4.21	Final ascertainment	
3.11	Non-compliance with instructions		4.22	Final Certificate and final payment	
3.12	Instructions other than in writing				
3.13	Provisions empowering instructions		<b>Section 5</b>	<b>Injury, Damage and Insurance</b>	53
3.14	Instructions required for all work			<b>Personal Injury and Property Damage</b>	
3.15	Changes in the Works		5.1	Contractor's liability – personal injury or death	
3.16	Postponement of work		5.2	Contractor's liability – loss, injury or damage to property	
3.17	Inspection – tests		5.3	Loss or damage to Existing Structures or their contents	
3.18	Work not in accordance with the Contract				
3.19	Workmanship not in accordance with the Contract				
3.20	Executed work				
3.21	Exclusion of persons from the Works				
3.22	Antiquities				
3.23	<b>CDM Regulations</b>		5.4	Contractor's insurance of his liability	
			5.5	Contractor's insurance of liability of Employer	
			5.6	Excepted Risks	
<b>Section 4</b>	<b>Payment</b>	45			
	<b>Amounts and Calculation</b>				
4.1	Amounts payable		5.7	Insurance Options and period	
4.2	Prime Cost – ascertainment, records and disallowance		5.8	Related definitions	
4.3	Contract Fee		5.9	Sub-contractors – Specified Perils cover under Works Insurance Policies	
	<b>Taxes</b>		5.10	Terrorism Cover – policy extensions and premiums	
4.4	VAT		5.11	Terrorism Cover – non-availability – Employer's options	
4.5	Construction Industry Scheme (CIS)		5.12	Evidence of insurance	
	<b>Payments, Certificates and Notices – general provisions</b>		5.13	Loss or damage – insurance claims and reinstatement	
4.6	Interim payments – due dates		5.14	Loss or damage to Existing Structures – right of termination	
4.7	Interim Certificates and valuations				
4.8	Contractor's Payment Applications and Payment Notices				
4.9	Interim and final payments – final date and amount		5.15	Application of clauses	
4.10	Pay Less Notices and other general provisions		5.16	Compliance with Joint Fire Code	
4.11	Contractor's right of suspension		5.17	Breach of Joint Fire Code – Remedial Measures	
4.12	<b>Interim Payments – calculation of sums due</b>		<b>Section 6</b>	<b>Assignment, Performance Bonds and Guarantees, Third Party Rights and Collateral Warranties</b>	61
4.13	<b>Listed Items</b>			<b>Assignment</b>	
	<b>Retention</b>		6.1	General	
4.14	Rules on treatment of Retention		6.2	Rights of enforcement	
4.15	Retention – amounts and periods		6.3	<b>Performance Bonds and Guarantees</b>	

<b>Clauses 6A to 6E – Preliminary</b>		<b>Schedules</b>	
6.4	Rights Particulars	<b>Schedule 1 Definition of Prime Cost</b>	72
6.5	Notices	Part 1: General	
6.6	Execution of Collateral Warranties	Part 2: Contractor's Staff on Site	
	<b>Third Party Rights from Contractor</b>	Part 3: Contractor's Direct Workforce	
6A	Rights for Purchasers and Tenants	Part 4: Materials and Goods provided by the Contractor	
6B	Rights for a Funder	Part 5: Plant, Services and Consumable Stores provided by the Contractor	
	<b>Collateral Warranties from Contractor</b>	Part 6: Sundry Costs incurred by the Contractor	
6C	Contractor's Warranties – Purchasers and Tenants	Part 7: Sub-Contract Work	
6D	Contractor's Warranty – Funder	<b>Schedule 2 Revision and Adjustment of Contract Fee</b>	77
6E	<b>Collateral Warranties from Sub-Contractors</b>	Part 1: Instructions – alteration in the Scope of the Works	
		Part 2: Adjustment of Contract Fee (Fixed Sum only)	
<b>Section 7</b>	<b>Termination</b>	<b>Schedule 3 Insurance Options</b>	78
		Insurance Option A (New Buildings – All Risks Insurance of the Works by the Contractor)	
	<b>General</b>	Insurance Option B (New Buildings – All Risks Insurance of the Works by the Employer)	
7.1	Meaning of insolvency	Insurance Option C (Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)	
7.2	Notices under section 7	<b>Schedule 4 Code of Practice</b>	81
7.3	Other rights, reinstatement	<b>Schedule 5 Third Party Rights</b>	82
	<b>Termination by Employer</b>	Part 1: Third Party Rights for Purchasers and Tenants	
7.4	Default by Contractor	Part 2: Third Party Rights for a Funder	
7.5	Insolvency of Contractor	<b>Schedule 6 Form of Bond</b>	86
7.6	Corruption and regulation 73(1)(b) of the PC Regulations	<b>Schedule 7 Supplemental Provisions</b>	89
7.7	Consequences of termination under clauses 7.4 to 7.6		
7.8	Employer's decision not to complete the Works		
	<b>Termination by Contractor</b>		
7.9	Default by Employer		
7.10	Insolvency of Employer		
7.11	<b>Termination by either Party and regulations 73(1)(a) and 73(1)(c) of the PC Regulations</b>		
7.12	<b>Consequences of Termination under clauses 7.9 to 7.11, etc.</b>		
<b>Section 8</b>	<b>Settlement of Disputes</b>		
8.1	<b>Mediation</b>		
8.2	<b>Adjudication</b>		
	<b>Arbitration</b>		
8.3	Conduct of arbitration		
8.4	Notice of reference to arbitration		
8.5	Powers of Arbitrator		
8.6	Effect of award		
8.7	Appeal – questions of law		
8.8	Arbitration Act 1996		