

Contents

	<i>Page 1</i>		
Agreement			Supply of Documents, Setting Out etc.
Recitals	2	2.8	Contract Documents
Articles	4	2.9	Construction information and Contractor's master programme
1 Contractor's obligations		2.10	Levels and setting out of the Works
2 Ascertained Final Sum		2.11	Information Release Schedule
3 Architect/Contract Administrator		2.12	Further drawings, details and instructions
4 Quantity Surveyor			Errors, Discrepancies and Divergences
5 Principal Designer		2.13	Preparation of Contract Bills and Employer's Requirements
6 Principal Contractor		2.14	Contract Bills and CDP-related documents – errors and inadequacy
7 Adjudication		2.15	Notice of discrepancies etc.
8 Arbitration		2.16	Discrepancies in CDP-related documents
9 Legal proceedings		2.17	Divergences from Statutory Requirements
Contract Particulars	7	2.18	Emergency compliance with Statutory Requirements
Attestation	18		CDP Design Work
Conditions	25	2.19	Design liabilities and limitation
Section 1 Definitions and Interpretation	25	2.20	Errors and failures – other consequences
1.1 Definitions			Fees, Royalties and Patent Rights
Interpretation		2.21	Fees or charges legally demandable
1.2 Reference to clauses etc.		2.22	Patent rights and royalties – Contractor's indemnity
1.3 Agreement etc. to be read as a whole		2.23	Patent rights – Instructions
1.4 Headings, references to persons, legislation etc.			Unfixed Materials and Goods – property, risk etc.
1.5 Reckoning periods of days		2.24	Materials and goods – on site
1.6 Contracts (Rights of Third Parties) Act 1999		2.25	Materials and goods – off site
1.7 Notices and other communications			Adjustment of Completion Date
1.8 Issue of Architect/Contract Administrator's certificates		2.26	Related definitions and interpretation
1.9 Effect of Final Certificate		2.27	Notice by Contractor of delay to progress
1.10 Effect of certificates other than Final Certificate		2.28	Fixing Completion Date
1.11 Consents and approvals		2.29	Relevant Events
1.12 Applicable law			Practical Completion, Lateness and Liquidated Damages
Section 2 Carrying out the Works	33		Practical completion and certificates
Contractor's Obligations		2.30	Non-Completion Certificates
2.1 General obligations		2.31	Payment or allowance of liquidated damages
2.2 Contractor's Designed Portion		2.32	
2.3 Materials, goods and workmanship			Partial Possession by Employer
Possession		2.33	Contractor's consent
2.4 Date of Possession – progress		2.34	Practical completion date
2.5 Deferment of possession		2.35	Defects etc. – Relevant Part
2.6 Early use by Employer		2.36	Insurance – Relevant Part
2.7 Work not forming part of the Contract		2.37	Liquidated damages – Relevant Part

	Defects		4.10	Contractor's Payment Applications and Payment Notices
2.38	Schedules of defects and instructions		4.11	Interim and final payments – final date and amount
2.39	Certificate of Making Good		4.12	Pay Less Notices and other general provisions
	Contractor's Design Documents		4.13	Contractor's right of suspension
2.40	As-built Drawings			Interim Payments – calculation of sums due
2.41	Copyright and use		4.14	Gross Valuation
Section 3	Control of the Works	45	4.15	Sums due as interim payments
	Access and Representatives		4.16	Listed Items
3.1	Access for Architect/Contract Administrator			Retention
3.2	Site Manager			Rules on treatment of Retention
3.3	Employer's representative		4.17	Retention Bond
3.4	Clerk of works		4.18	Retention – amounts and periods
3.5	Replacement of Architect/Contract Administrator or Quantity Surveyor		4.19	
3.6	Contractor's responsibility			Loss and Expense
	Sub-Contracting		4.20	Matters materially affecting regular progress
			4.21	Notification and ascertainment
3.7	Consent to sub-contracting		4.22	Relevant Matters
3.8	List in Contract Bills		4.23	Amounts ascertained – inclusion in Ascertained Final Sum
3.9	Conditions of sub-contracting		4.24	Reservation of Contractor's rights and remedies
	Architect/Contract Administrator's Instructions			Final Computation and Final Payment
3.10	Compliance with instructions		4.25	Final computation
3.11	Non-compliance with instructions		4.26	Final Certificate and final payment
3.12	Instructions other than in writing			Section 5 Measurement and Valuation
3.13	Provisions empowering instructions			60
3.14	Instructions requiring Variations			General
3.15	Postponement of work			5.1
3.16	Instructions on Provisional Sums			Definition of Variations
3.17	Inspection – tests		5.1	Measurement and Valuation
3.18	Work not in accordance with the Contract		5.2	Variation Quotation
3.19	Workmanship not in accordance with the Contract		5.3	Contractor's right to be present at measurement
			5.4	Giving effect to Valuations, agreements etc.
3.20	Executed work		5.5	
3.21	Exclusion of persons from the Works			The Valuation Rules
3.22	Antiquities			5.6
3.23	CDM Regulations		5.6	Measurable Work
			5.7	Daywork
Section 4	Payment	51	5.8	Contractor's Designed Portion – Valuation
	Price and Adjustments		5.9	Change of conditions for other work
			5.10	Additional provisions
4.1	Work included in Tender Price			Section 6 Injury, Damage and Insurance
4.2	Ascertained Final Sum			64
4.3	Items included in adjustments			Personal Injury and Property Damage
4.4	Taking adjustments into account			6.1
	Taxes		6.2	Contractor's liability – personal injury or death
				Contractor's liability – loss, injury or damage to property
4.5	VAT		6.3	Loss or damage to Existing Structures or their contents
4.6	Construction Industry Scheme (CIS)			Insurance against Personal Injury and Property Damage
	Payments, Certificates and Notices – general provisions			6.4
4.7	Advance payment		6.4	Contractor's insurance of his liability
4.8	Interim payments – due dates		6.5	Contractor's insurance of liability of Employer
4.9	Interim Certificates and valuations		6.6	Excepted Risks

	Insurance of the Works and Existing Structures				
6.7	Insurance Options and period			8.4	Default by Contractor
6.8	Related definitions			8.5	Insolvency of Contractor
6.9	Sub-contractors – Specified Perils cover under Works Insurance Policies			8.6	Corruption and regulation 73(1)(b) of the PC Regulations
6.10	Terrorism Cover – policy extensions and premiums			8.7	Consequences of termination under clauses 8.4 to 8.6
6.11	Terrorism Cover – non-availability – Employer’s options			8.8	Employer’s decision not to complete the Works
6.12	Evidence of insurance				Termination by Contractor
6.13	Loss or damage – insurance claims and reinstatement			8.9	Default by Employer
6.14	Loss or damage to Existing Structures – right of termination			8.10	Insolvency of Employer
	CDP Professional Indemnity Insurance			8.11	Termination by either Party and regulations 73(1)(a) and 73(1)(c) of the PC Regulations
6.15	Obligation to insure			8.12	Consequences of Termination under clauses 8.9 to 8.11, etc.
6.16	Increased cost and non-availability				
	Joint Fire Code – compliance			Section 9 Settlement of Disputes	81
6.17	Application of clauses			9.1	Mediation
6.18	Compliance with Joint Fire Code			9.2	Adjudication
6.19	Breach of Joint Fire Code – Remedial Measures				Arbitration
6.20	Joint Fire Code – amendments/revisions			9.3	Conduct of arbitration
Section 7	Assignment, Performance Bonds and Guarantees, Third Party Rights and Collateral Warranties	72		9.4	Notice of reference to arbitration
	Assignment			9.5	Powers of Arbitrator
7.1	General			9.6	Effect of award
7.2	Rights of enforcement			9.7	Appeal – questions of law
7.3	Performance Bonds and Guarantees			9.8	Arbitration Act 1996
	Clauses 7A to 7E – Preliminary				Schedules
7.4	Rights Particulars			Schedule 1 Design Submission Procedure	83
7.5	Notices			Schedule 2 Variation and Acceleration Quotation Procedures	85
7.6	Execution of Collateral Warranties			Schedule 3 Insurance Options	87
	Third Party Rights from Contractor			Insurance Option A (New Buildings – All Risks Insurance of the Works by the Contractor)	
7A	Rights for Purchasers and Tenants			Insurance Option B (New Buildings – All Risks Insurance of the Works by the Employer)	
7B	Rights for a Funder			Insurance Option C (Joint Names Insurance by the Employer of Existing Structures and Works in or Extensions to them)	
	Collateral Warranties from Contractor			Schedule 4 Code of Practice	90
7C	Contractor’s Warranties – Purchasers and Tenants			Schedule 5 Third Party Rights	91
7D	Contractor’s Warranty – Funder			Part 1: Third Party Rights for Purchasers and Tenants	
7E	Third Party Rights and Collateral Warranties from Sub-Contractors			Part 2: Third Party Rights for a Funder	
Section 8	Termination	75		Schedule 6 Forms of Bonds	96
	General			Part 1: Advance Payment Bond	
8.1	Meaning of insolvency			Part 2: Bond in respect of payment for off-site materials and/or goods	
8.2	Notices under section 8				
8.3	Other rights, reinstatement				

Part 3: Retention Bond

Schedule 7 JCT Fluctuations Option A 105
(Contribution, levy and tax fluctuations)

Schedule 8 Supplemental Provisions 109